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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 06-14-2017

pATEAND TIME OF BID opeNING:  JUNE 20, 2017 AT 2:00 PM

CONTRACT ID C203955
WBS 45492.3.1

FEDERAL-AID NO. NHS-0070(154)

COUNTY CRAVEN

T.I.P. NO. R-5516

MILES 1.169

ROUTE NO. UsS 70

LOCATION INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT

MILITARY BASE.

TYPEOF WORK  GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203955 IN CRAVEN COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203955 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203955 in Craven County, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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State Contract Officer

DocuSigned by:

Konald Elton Dasenport, Ir.
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6/14/2017
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1G07 A

The date of availability for this contract is July 31, 2017, except that work in jurisdictional waters
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is March 13, 2020.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is July 31, 2017.
The completion date for this intermediate contract time is September 15, 2019.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl4 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on US 70 or Slocum Road during the
following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Sunday
4:00 AM to 9:00 AM
3:00 PM to 9:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on US 70 or Slocum Road,
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any
other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 4:00 AM December 31st and 9:00 PM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 PM the following Tuesday.

3. For Easter, between the hours of 4:00 AM Thursday and 9:00 PM Monday.

4. For Memorial Day, between the hours of 4:00 AM Friday and 9:00 PM Tuesday.

5. For Independence Day, between the hours of 4:00 AM the day before Independence Day
and 9:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 4:00 AM the Thursday before Independence Day and 9:00 PM the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 4:00 AM Friday and 9:00 PM Tuesday.

7. For Thanksgiving Day, between the hours of 4:00 AM Tuesday and 9:00 PM Monday.

8. For Christmas, between the hours of 4:00 AM the Friday before the week of Christmas
Day and 9:00 PM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the Engineer.
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The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1Gl4E

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close US 70 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Sunday
4:00 AM to 9:00 PM

The maximum allowable time for girder hanging is 30 minutes for US 70. The Contractor shall
reopen the travel lanes to traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the road closures according to the
time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Two Thousand Dollars ($ 2,000.00) per thirty (30) minute time
period.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.
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Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed. The Contractor
will be responsible for, and shall correct any areas disturbed by operations performed in permanent
vegetation establishment and the removal of temporary erosion control measures, whether
occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be
made at contract unit prices for the affected items. Work required that is not represented by
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard
Specifications. No additional compensation will be made for maintenance and removal of
temporary erosion control items.

DELAY IN RIGHT OF ENTRY::
(7-1-95) (Rev. 7-15-14) 108 SP1 G22

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed date(s)
unless otherwise permitted by the Engineer.

Parcel No. Property Owner Date
18 City of Havelock 10/01/17
22 City of Havelock 5/01/18

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
44 Asphalt Concrete Base Course, Type B25.0C
268 MSE Retaining Wall No. 1
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SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description

80-87 Guardrail

88-94 Fencing

98-113 Signing

129-140, 145  Long-Life Pavement Markings
146-147 Permanent Pavement Markers
150-178 Utility Construction

180-211, 213  Erosion Control

212 Reforestation

214-262 Signals/ITS System

SPECIAL REQUIREMENTS FOR WORK IN NATIONAL FOREST:
(7-1-95) 107-13 SP1 G40

In addition to other requirements in this proposal with respect to clearing, erosion control,
protection of environment, etc., comply with the following requirements:

(A)  Comply with the portions of these Special Requirements, entitled “Fire Plan,” “Clearing
Plan,” and “Landscape and Erosion Control Plan.” Note the fact that merchantable timber
within Forest Service Property will become the property of the Contractor.

(B)  Comply with the following recommendations of the State Fish and Game Department and
Forest Service for wildlife and fish management:

1) Take all necessary precautions to avoid damage to fish habitat and exercise every
reasonable precaution to prevent muddying or silting live streams.

@) Do not deposit material removed from the roadway or channel changes in live
streams or into the streams or stream channel where it would be washed away by
high stream flows.

3 Do not haul materials, including logs, brush, and debris, by fording live streams.
Instead, provide temporary bridges or other structures for this purpose.

(C)  Dispose of waste material resulting from slides during construction and surplus material at
locations approved by the Forest Supervisor. Submit a plan showing the proposed method
of disposal at the time approval is requested.

(D)  Treat sections of existing road to be abandoned as a result of the proposed new
construction, as designated by the Forest Supervisor, to restore them to their natural state.
The necessary treatment will be determined during a joint review between the Forest
Service and the State and may include ripping of roadbed, removal of drainage structure,
and opening drainage channels. Plans and specifications as mutually deemed appropriate
to accomplish the objective will become a part of this stipulation.
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(E)

(F)

Permanently monument the right of way prior to completion of construction in accordance
with State requirements for such right of way, but in any event the minimum requirements
will be to place permanent monuments at the intersection of right of way with all property
lines, section lines, and at intervals of not more than 1,000 feet along the right-of-way
limits.

Re-establish or restore public land monuments disturbed or destroyed by construction,
reconstruction, or maintenance according to instructions of the Bureau of Land
Management, Department of the Interior. Do not damage, destroy, or obliterate other land
monuments and property corners or witness markers without the prior permission of the
Regional Forester. Relocate or re-establish these land monuments, property corners, and
witness markers in accordance with standards satisfactory to the Regional Forester.

Fire Protection Plan

During the period of construction, perform both independently and in cooperation with the Forest
Service everything that is reasonable and practical to prevent and suppress forest fires on the
easement area and in its immediate vicinity. Include provisions in all subcontracts for the
construction of the road requiring subcontractors and their respective employees to do likewise.
The contractors and subcontractors, shall conform to, but not be limited to, the following Fire Plan:

(A)

(B)

(©)

(D)

(E)
(F)

(G)

(H)

Take immediate independent or cooperative action to control and extinguish any fire,
regardless of cause, within the easement area and its vicinity.

Maintain at readily available sites one or more boxes of fire fighting tools to be furnished
by the Forest Service for forest fire fighting purposes only.

Perform debris burning only in the center of the right of way, and only after a strip 20 feet
wide around each pile is cleared to mineral soil.

Keep fires compact by throwing in the larger material as it burns. If piles are too close
together or burn hot, light every second or third pile; allow these to cool down before firing
the others. On slopes start burning at the top and work down. Confine fires to piles at all
times.

Do not leave fires unattended.

Discontinue burning upon notification by the District Forest Ranger or his representative
that fire danger is such that there is abnormal risk.

Whenever a fire escapes, notify the District Ranger immediately even if the fire is
suppressed without Forest Service assistance.

The contractor or subcontractor responsible will bear the costs, including Forest Service
direct costs and value of resources damages, incurred by the Forest Service in controlling
and extinguishing any fire on or threatening National Forest lands which they or their
employees caused with or without negligence in connection with construction operations.



C203955 R-5516 G-7 Craven County

()] Contact the District Ranger 24 hours in advance of burning.
Clearing Plan
Conform to the following clearing plan:

(A)  Dispose of unmerchantable materials including tops, branches, etc., by piling and burning
as directed by the Forest Service or used in brush barriers. Alternate methods of disposal,
including any of the following methods or combinations of methods (lop and scatter, chip,
remove, pile only), shall be approved in advance by the Forest Service.

(B)  The maximum clearing and grubbing limits are to be as shown on the plans except that
cutting of hazard trees outside these limits may be done with approval. Confine
construction machinery within the clearing limits.

Landscape and Erosion Control Plan

The erosion control plan will be designed and implemented to prevent visible sediment, as defined
by NC DEQ regulations, from reaching any defined stream channel.

Conform to, but not be limited to, the following Landscape and Erosion Control Plan.

(A)  Prevent visible sediment from entering any stream channel. If an erosion control practice
must be sited in a channel, it shall stop further down-channel transport of visible sediment.

(B)  Bear responsibility for the prevention and control of soil erosion and gullying on the right
of way and lands adjacent thereto resulting from the construction of maintenance of the
road. Revegetate with grass (not Love Grass) or herbaceous plants all ground where the
soil has been exposed. Accomplish revegetation within 20 working days following final
grading.

(C)  Round the ends of cut sections and the tops of back slopes.

(D)  Vegetate all front and back slopes by liming, fertilizing, mulching and seeding; including
any waste area. Mulch critical areas if they are to be exposed greater than 5 working days
of probable inclement weather during seasons when seeding is impracticable. Critical areas
include all bare soils within 100 feet (slope distance) of perennial and intermittent streams.
Mulch these as soon as practical and after final seeding.

(E) Maintain all erosion control practices in a timely manner to prevent visible sediment from
entering any stream channel, until such time that the final revegetation stabilizes the site
and prevents erosion and off-site movement of sediment.
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.6615 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2018 (7/01/17 - 6/30/18) 57% of Total Amount Bid
2019 (7/01/18 - 6/30/19) 38% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 5% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.
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DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that an applicant
is required to apply only once for a DBE certification that will be honored by all recipients of
USDOT funds in the state and not limited to the Department of Transportation only. The
Certification Program is in accordance with 49 CFR Part 26.
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United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made
to DBE  subcontractors who  have  performed work on the  project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
DBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%?20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where DBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls
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DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 10.0%

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B) Ifthe DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the
life of the contract. Only those identified to meet the DBE goal will be considered committed,
even though the listing shall include both committed DBE subcontractors and additional DBE
subcontractors. Additional DBE subcontractor participation submitted at the time of bid will be
used toward the Department’s overall race-neutral goal. Only those firms with current DBE
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
DBE participation. The Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE patrticipation in the appropriate section of Expedite,
the bidding software of Bid Express®.

1) Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the DBE
firm.
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(@) Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

3 The bidder shall be responsible for ensuring that the DBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that DBE's participation will not count towards
achieving the DBE goal.

(B)  Paper Bids
1) If the DBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of DBE
Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar
value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the Listing
of DBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be
deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these
bids for award and the proposal will be rejected.

(© The bidder shall be responsible for ensuring that the DBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that DBE’s participation will
not count towards achieving the corresponding goal.

@) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not
required for the zero goal, however any DBE participation that is achieved during
the project shall be reported in accordance with requirements contained elsewhere
in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE bidder
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the
DBE goal.
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For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation
will not count toward meeting the DBE goal. If the lack of this participation drops the commitment
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state
holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday. In that
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m.
on the next official state business day. If the contractor cannot send the information electronically,
then one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively
and aggressively sought DBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified DBESs who have the
capability to perform the work of the contract. The bidder must solicit this interest within
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.
Solicitation shall provide the opportunity to DBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
DBEs are interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

@) Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2" and 3™ tier subcontractors).

(C)  Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

D) (1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs
that were considered; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the work.

@) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
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(E)

(F)

(G)

(H)

0

afirm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Opportunity and Work Force Development Unit at DBE@ncdot.gov
to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the DBE goal.

@) The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.
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If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or at
DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will
be based upon the value of work actually performed by the DBE and the actual payments
to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall
be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to a
non-DBE firm does not count toward the contract goal requirement. If a DBE contractor
or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed
that the DBE is not performing a commercially useful function. The DBE may present
evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption is subject to review by the Federal Highway Administration
but is not administratively appealable to USDOT.

(D)  Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the DBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the DBE performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a DBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing
bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

@) With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs
that perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the
contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the DBE shall
also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing
(where applicable) and paying for the material itself. To determine whether a DBE is
performing a commercially useful function, the Department will evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and any other relevant factors.
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(B) DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

(1)

()

©)

(4)

()

(6)

(7)

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided
by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards
the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the DBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so long
as the lease gives the DBE absolute priority for use of the leased truck. This type
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s
payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
DBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another DBE subcontractor, a non-DBE
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subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination. The prime contractor must give the DBE firm five (5) calendar days to respond
to the prime contractor’s notice of termination and advise the prime contractor and the Department
of the reasons, if any, why the firm objects to the proposed termination of its subcontract and why
the Department should not approve the action.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment. A good
faith effort will only be required for removing a committed DBE if there were no additional
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was
terminated.

If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

@) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.

3 A list of reasons why DBE quotes were not accepted.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement DBE participation
equal to the remaining work to be performed by the decertified firm. The
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participation equal to the remaining work performed by the decertified firm will
count toward the contract goal requirement.

(@) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional
participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for DBE credit.
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Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of
his or her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan, the
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entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 1085 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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CARGO PREFERENCE ACT:
(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the
Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.
Contractors are directed to clause (b) of 46 CFR 381.7 as follows:
(b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-
“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.
(2) To furnish within 20 days following the date of loading for shipments originating within
the United States or within 30 working days following the date of loading for shipments
originating outside the United States a legible copy of a rated, ‘'on-board' commercial ocean
bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.
(3) To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract."

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 D

Subsurface information is available on the roadway and structure portions of this project.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide
a specific written description of the location in the locate request.

VALUE ENGINEERING PROPOSAL:
(05-19-15) 104 SPO1 G116

Revise the 2012 Standard Specifications as follows:

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, lines 42-44, replace the fourth
sentence of the second paragraph with the following:

Pending execution of a formal supplemental agreement implementing an approved VEP and
transferal of final plans (hard copy and electronic) sealed by an engineer licensed in the State of
North Carolina incorporating an approved VEP to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.
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Page 1-37, Subarticle 104-12(D) Preliminary Review, lines 9-12, replace the first sentence of
the first paragraph with the following:

Should the Contractor desire a preliminary review of a possible VEP, before expending
considerable time and expense in full development, a copy of the Preliminary VEP shall be
submitted to the Resident Engineer and the State Value Management Engineer at
ValueManagementUnit@ncdot.gov.

Page 1-37, Subarticle 104-12(E) Final Proposal, lines 22-23, replace the first sentence of the
first paragraph with the following:

A copy of the Final VEP shall be submitted by the Contractor to the Resident Engineer and the
State Value Management Engineer at ValueManagementUnit@ncdot.gov.

Page 1-38, Subarticle 104-12(F) Modifications, lines 2-8, replace the first paragraph with the
following:

To facilitate the preparation of revisions to contract drawings, the Contractor may purchase
reproducible copies of drawings for his use through the Department’s Value Management Unit.
The preparation of new design drawings by or for the Contractor shall be coordinated with the
appropriate Design Branch through the State Value Management Engineer. The Contractor shall
provide, at no charge to the Department, one set of reproducible drawings of the approved design
needed to implement the VEP. Drawings (hard copy and electronic) which are sealed by an
engineer licensed in the State of North Carolina shall be submitted to the State VValue Management
Engineer no later than ten (10) business days after acceptance of a VEP unless otherwise permitted.

Page 1-38, Subarticle 104-12(F) Modifications, line 17, add the following at the end of the third
paragraph:

Supplemental agreements executed for design-bid-build contracts shall reflect any realized savings
in the corresponding line items. Supplemental agreements executed for design-build contracts
shall add one line item deducting the full savings from the total contract price and one line item
crediting the Contractor with 50% of the total VEP savings.

Page 1-38, Subarticle 104-12(F) Modifications, lines 45-47, replace the eighth paragraph with
the following:

Unless and until a supplemental agreement is executed and issued by the Department and final
plans (hard copy and electronic) sealed by an engineer licensed in the State of North Carolina
incorporating an approved VEP have been provided to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-
28.8, it is the objective of the Department to aid in the reduction of materials that become a part of




C203955 R-5516 G-25 Craven County

our solid waste stream, to divert materials from landfills, to find ways to recycle and reuse
materials, to consider and minimize, where economically feasible, the environmental impacts
associated with agency land use and acquisition, construction, maintenance and facility
management for the benefit of the Citizens of North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction methods
that incorporate the use of recycled, solid waste products and environmentally sustainable practices
in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually
on the Project Construction Reuse and Recycling Reporting Form. The Project Construction
Reuse and Recycling Reporting Form and a location tool for local recycling facilities are available
at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact
the State Value Management Engineer at 919-707-4810.

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced in
the United States except minimal amounts of foreign steel and iron products may be used provided
the combined material cost of the items involved does not exceed 0.1% of the total amount bid for
the entire project or $2,500, whichever is greater. If invoices showing the cost of the material are
not provided, the amount of the bid item involving the foreign material will be used for
calculations. This minimal amount of foreign produced steel and iron products permitted for use
is not applicable to high strength fasteners. Domestically produced high strength fasteners are
required.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.


http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov

C203955 R-5516 G-26 Craven County

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail or
guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work
covered by the various contract items. The provisions of Article 104-7, Extra Work, and Article
104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.
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To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

IRAN DIVESTMENT ACT:
(5-17-16) SPO1 G151

As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-86.55,
the State Treasurer published the Final Divestment List (List) which includes the Final Divestment
List-Iran, and the Parent and Subsidiary Guidance-Iran. These lists identify companies and
persons engaged in investment activities in Iran and will be updated every 180 days. The List can
be found at https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-
Divestment-Act-Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the then-
current List created by the State Treasurer.  The Contractor must notify the Department
immediately if, at any time before the award of the contract, it is added to the List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time
during the contract term, it is added to the List. Consistent with § 147-86.59, the Contractor shall
not contract with any person to perform a part of the work if, at the time the subcontract is signed,
that person is on the then-current List.

During the term of the Contract, should the Department receive information that a person is in
violation of the Act as stated above, the Department will offer the person an opportunity to respond
and the Department will take action as appropriate and provided for by law, rule, or contract.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce,
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue,
Transportation, and the Office of the Governor). This prohibition covers those vendors and
contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.


https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
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LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors, irrespective of whether having regularly in service fewer
than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level Il and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the
quality control program. The Certified Supervisor shall be on the project within 24 hours
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notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

@) Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
General Permit to Discharge Stormwater under the NPDES, and states that the
Department shall incorporate the applicable requirements into its delegated Erosion
and Sediment Control Program for construction activities disturbing one or more
acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:
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©)

(@)

(b)

(©)

(d)
(€)
(f)

9)
(h)

(i)
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Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance, construction
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants,
hydraulic fluids, any other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event of 0.5 inch that occurs within a 24 hour period.
Additional monitoring may be required at the discretion of Division of
Water Resources personnel if the receiving stream is 303(d) listed for
turbidity and the project has had documented problems managing turbidity.
Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(@)
(b)
(©)

(d)
(€)

(f)

(9)
(h)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.
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(B)

(©)

(D)

() Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be subject
to review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
(@) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

(3) Temporary Mulching

4 Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level | Installer, provided the Level Il Foreman is not tasked to
another crew requiring Level 1l Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
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applicable, the certification number of the Level 111-A Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes
in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above
actions.

(H)  Dismissal from a company for any of the above reasons.

()] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536



C203955 R-5516 G-33 Craven County

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation

will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
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sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are options
that may be needed for protection of rare or unique resources or where special environmental
conditions exist at the site which have led to additional requirements being placed in the DWQ’s
401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization
or a DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the
Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special
environmental conditions, Tier 11 Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all
of line 32, the first sentence of the second paragraph and the first word of the second sentence of
the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence
of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.



C203955 R-5516 R-1 Craven County

PROJECT SPECIAL PROVISIONS

ROADWAY
CLEARING AND GRUBBING - METHOD 111
(4-6-06) (Rev.8-18-15) 200 SP2 R02B
Perform clearing on this project to the limits established by Method “lII” shown on Standard

Drawing No. 200.03 of the 2012 Roadway Standard Drawings. Conventional clearing methods
may be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

TEMPORARY PAVEMENT:
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A(Rev)

Construct the temporary pavement required on this project in accordance with the plans and as
directed by the Engineer.

After the pavement has served its purpose, remove the portions deemed unsuitable for use as a
permanent part of the project as directed by the Engineer. Salvage and stockpile the aggregate
base course removed at locations within the right of way, as directed by the Engineer, for removal
by State Forces. Place pavement and earth material removed in embankments or dispose of in
waste areas furnished by the Contractor.

Pipe culverts removed shall remain the property of the Contractor. Pipe culverts that are removed
will be measured and will be paid at the contract unit price per linear foot for Pipe Removal.
Payment for the construction of the temporary pavement will be made at the contract unit prices
for the various items involved.

No direct payment will be made for removing the aggregate base course, earth material and
pavement, as the cost of same shall be included in the lump sum price bid for Grading. Such prices
and payments will be full compensation for the work of removing, salvaging, and stockpiling
aggregate base course; and for placing earth material and pavement in embankments or disposing
of earth material and pavement in waste areas.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.
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Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. If Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the 2012 Standard Specifications for Borrow Excavation.

MANUFACTURED QUARRY FINES IN EMBANKMENTS:
(01-17-17) 235 SPO2 R72

Description

This specification addresses the use of manufactured quarry fines that are not classified as select
materials. The specification allows the Contractor an option, with the approval of the Engineer, to
use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow
material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile
for Pavement Stabilization special provision and detail. Geotextile for pavement stabilization is
required to prevent pavement cracking and provide separation between the subgrade and pavement
section at embankment locations where manufactured quarry fines are utilized and as directed by
the Engineer.

Materials

Manufactured Quarry Fines.

Site specific approval of MQFs material will be required prior to beginning construction as detailed
in the preconstruction requirements of this provision.

The following MQFs are unacceptable:

(A)  Frozen material,

(B)  Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested
in accordance with AASHTO T-99 Method A or C.

(C)  Material with greater than 80% by weight Passing the #200 sieve

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health
and safety. Moisture condition the MQFs as needed and transport in covered trucks to prevent
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018
of the Standard Specifications.

Geotextiles.

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall
be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere
in this contract, then it along with a detail will be incorporated as part of the contractors request to
use. Notification of subgrade elevation, sampling and waiting period as required in the
Construction Methods section of the Geotextile for Pavement Stabilization special provision are
not required.

Preconstruction Requirements

When MQFs are to be used as a substitute for earth borrow material, request written approval from
the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the
following details:
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(A)  Description, purpose and location of project.

(B)  Estimated start and completion dates of project.

(C)  Estimated volume of MQFs to be used on project with specific locations and construction
details of the placement.

(D)  The names, address, and contact information for the generator of the MQFs.

(E)  Physical location of the site at which the MQFs were generated.

The Engineer will forward this information to the State Materials Engineer for review and material
approval.

Construction Methods

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside
limits of the embankments or subgrade.

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10
inches and compacted to at least a density of 95 percent as determined by test methods in
AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content,
Method A or C depending upon particle size of the product. Provide a moisture content at the time
of compaction of within 4 percent of optimum but not greater than one percent above optimum as
determined by AASHTO T-99, Method A or C.

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall
be used. See Geotextile for Pavement Stabilization special provision for geotextile type and
construction method.

Measurement and Payment

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with
Article 230-5 of the 2012 Standard Specifications. As an alternate weigh tickets can be provided
and payment made by converting weight to cubic yards based on the verifiable unit weight.
Where the pay item of Geotextile for Pavement Stabilization is included in the original contract
the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization
special provision). Where the pay item of Geotextile for Pavement Stabilization is not included in
the original contract then no payment will be made for this item and will be considered incidental
to the use of MQFs in embankment.

ROCK AND BROKEN PAVEMENT FILLS:
(2-16-16) 235 SP2 R85

Revise the 2012 Standard Specifications as follows:
Page 2-22, Article 235-2 MATERIALS, add the following after line 19:

Item Section
Geotextile for Rock and Broken Pavement Fills, Type 2 1056

Provide Type 2 geotextile for filtration geotextiles. Use rip rap and No. 57 stone from either a
quarry or onsite material to fill voids in rock and broken pavement fills. Provide small and large
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size rip rap with stone sizes that meet Class A and B in accordance with Table 1042-1 and No. 57
stone with a gradation that meets Table 1005-1 or use similar size onsite material approved by the
Engineer.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third sentence
in the seventh paragraph.

Page 2-23, Subarticle 235-3(B) Embankment Formation, lines 21-23, replace the eighth
paragraph with the following:

Before placing embankment fill material or filtration geotextiles over rock and broken pavement,
fill voids in the top of rock and broken pavement fill with rip rap and No. 57 stone. Place and
compact larger rip rap first followed by smaller rip rap. Then, fill any remaining voids with No.
57 stone so geotextiles are not torn, ripped or otherwise damaged when installed and covered.
Compact rip rap and No. 57 stone with tracked equipment or other approved methods. Install
filtration geotextiles on top of rock, broken pavement, rip rap and No. 57 stone in accordance with
Article 270-3 before placing remaining embankment fill material.

Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of the
subgrade or finished grade, whichever is lower.

Page 2-24, Article 235-5 MEASUREMENT AND PAYMENT, line 13, add the following to the
end of the first paragraph:

Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and broken
pavement fills will be considered incidental to the work in Sections 225, 226, 230 and 240.

PIPE INSTALLATION:
(11-20-12) (Rev. 8-18-15) 300 SP3 RO1

Revise the 2012 Standard Specifications as follows:

Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and
“Geotextiles” with the following:

Item Section
Flowable Fill, Excavatable 1000-6
Grout, Type 2 1003
Geotextiles, Type 4 1056

Page 3-1, Article 300-2, Materials, lines 23-24, replace sentence with the following:

Provide foundation conditioning geotextile and geotextile to wrap pipe joints in accordance with
Section 1056 for Type 4 geotextile.

Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved
non-shrink grout.” with “grout.” and line 4, in the second paragraph, replace “filtration geotextile”
with “geotextile”.
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Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth
paragraph, replace “Excavatable flowable fill” with “Flowable fill”.

FLOWABLE FILL:
(9-17-02) (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these provisions,
the plans, and as directed.

Materials
Refer to Division 10 of the 2012 Standard Specifications.

ltem Section
Flowable Fill 1000-6

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of
cubic yards that have been satisfactorily placed and accepted. Such price and payment will be full
compensation for all work covered by this provision including, but not limited to, the mix design,
furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard
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BRIDGE APPROACH FILLS:
(10-19-10) (Rev. 1-17-12) 422 SP4 R02

Description

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced
bridge approach fills. Construct bridge approach fills in accordance with the contract and Standard
Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings. Define “geosynthetics”
as geotextiles or geomembranes.

Materials

Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Geotextiles 1056
Portland Cement Concrete 1000
Select Material 1016
Subsurface Drainage Materials 1044
Wire Staples 1060-8(D)

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration
geotextiles. For reinforced bridge approach fills, provide Type 5 geotextile for geotextile
reinforcement and Type 1 geotextile and No. 78M stone for drains. Use Class B concrete for
concrete pads.

Use Class 1l or V select material for reinforced bridge approach fills and only Class V select
material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For drains and
PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278.

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced bridge
approach fills. For PVC geomembranes, provide grade PVC30 geomembranes that meet ASTM
D7176. For HDPE and LLDPE geomembranes, use geomembranes with a nominal thickness of
at least 30 mils that meet Geosynthetic Research Institute Standard Specifications GM13 or GM17,
respectively. Handle and store geomembranes in accordance with Article 1056-2 of the
2012 Standard Specifications. Provide material certifications for geomembranes in accordance
with Article 1056-3 of the 2012 Standard Specifications.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the
Engineer when foundation excavation is complete. Do not place geomembranes or filtration
geotextiles until excavation dimensions and foundation material are approved. Attach
geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives, tapes
or other approved methods. Glue or weld geomembrane seams to prevent leakage.
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For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown
in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension
free of kinks, folds, wrinkles or creases. Install geotextile reinforcement with the orientation,
dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway
Standard Drawings. Place first layer of geotextile reinforcement directly on geomembranes with
no void or material in between. Install geotextile reinforcement with the machine direction (MD)
parallel to the roadway centerline. The MD is the direction of the length or long dimension of the
geotextile roll. Do not splice or overlap geotextile reinforcement in the MD so seams are
perpendicular to the roadway centerline. Wrap geotextile reinforcement at end bent cap back and
wing walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings
and directed by the Engineer. Extend geotextile reinforcement at least 4 ft back behind end bent
cap back and wing walls into select material.

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.
Hold geotextiles in place with wire staples or anchor pins as needed. Contact the Engineer when
existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with geosynthetics.

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.
Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard
Drawings. For bridge approach fills for sub regional tier bridges, install 4" diameter continuous
perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the
2012 Roadway Standard Drawings.

Use solvent cement to connect PVC pipes so joints do not leak. Connect perforated pipes to outlet
pipes just behind wing walls. Provide drain pipes and drains with positive drainage towards
outlets. Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is
maintained. Use sleeves that can withstand wing wall loads.

Place select material in 8" to 10" thick lifts. Use only hand operated compaction equipment to
compact select material for bridge approach fills. Compact Class Il select material in accordance
with Subarticle 235-3(C) of the 2012 Standard Specifications. Compact No. 78M stone with a
vibratory compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics,
drain pipes or drains when placing and compacting select material. End dumping directly on
geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics, drain pipes or
drains until they are covered with at least 8" of select material. Replace any damaged
geosynthetics, drain pipes or drains to the satisfaction of the Engineer.

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 of
the 2012 Roadway Standard Drawings. Connect ends of outlet pipes to concrete pads or existing
drainage structures as directed by the Engineer. Construct concrete pads with an Ordinary surface
finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications.
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Measurement and Payment

Reinforced Bridge Approach Fill, Station __ will be paid at the contract lump sum price. The
contract lump sum price for Reinforced Bridge Approach Fill, Station _ will be full
compensation for labor, tools, equipment and reinforced bridge approach fill materials, excavating,
backfilling, hauling and removing excavated materials, compacting select material, connecting
outlet pipes to existing drainage structures and supplying select materials, geosynthetics, drains,
pipe sleeves and outlet components and any incidentals necessary to construct all reinforced bridge

approach fills at each bridge.

Bridge Approach Fill - Sub Regional Tier, Station __ will be paid at the contract lump sum
price. The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station
will be full compensation for labor, tools, equipment and bridge approach fill materials,
excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone,
connecting outlet pipes to existing drainage structures and supplying No. 78M stone, filtration
geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals necessary to
construct all bridge approach fills at each sub regional tier bridge.

Payment will be made under:

Pay Item Pay Unit

Reinforced Bridge Approach Fill, Station Lump Sum

Bridge Approach Fill - Sub Regional Tier, Station Lump Sum
CLASS IV AGGREGATE STABILIZATION:
(11-18-14) 510 SP5 R12
Description

As directed by the Engineer, stabilize sandy subgrade material with Class IV aggregate to prevent
rutting of the subgrade prior to paving directly on the subgrade. Remove material as needed in cut
areas prior to placing the Class IV aggregate.

Materials

Refer to Division 10.

ltem Section
Select Material, Class 1V 1016

Use Class 1V Select Material for Class 1V Aggregate Stabilization.



C203955 R-5516 R-9 Craven County

Construction Methods

Class 1V Aggregate Stabilization

As directed by the Engineer, place aggregate by end dumping aggregate on approved subgrade
soils to provide a working platform and reduce wheel rutting of subgrade material. Place the Class
IV aggregate stabilization to a thickness of 2 to 3 inches.

Maintenance

Maintain aggregate stabilization in an acceptable condition and minimize the use of heavy
equipment on aggregate in order to avoid damaging the subgrade. Provide and maintain drainage
ditches and drains as required to prevent entrapping water in aggregate stabilization.
Measurement and Payment

Class IV Aggregate Stabilization will be measured and paid in tons. Aggregate will be measured
by weighing in trucks in accordance with Article 106-7. The contract unit price for Class IV
Aggregate Stabilization will be full compensation for furnishing, hauling, handling, placing,

mixing, compacting and maintaining aggregate.

The work to excavate material to place Class IV Aggregate Stabilization below subgrade is
considered incidental to the work of placing the aggregate and no separate payment will be made.

Payment will be made under:

Pay Item Pay Unit
Class IV Aggregate Stabilization Ton

AGGREGATE BASE COURSE:
(11-18-14) 520 SP5R14

Revise the 2012 Standard Specifications as follows:

Page 5-10, Article 520-5 HAULING AND PLACING AGGREGATE BASE MATERIAL,
add the following sentence to the end of the first paragraph starting on line 21.:

In addition, as approved by the Engineer, place by end dumping aggregate on approved sandy
subgrade soils to provide a working platform and reduce wheel rutting of the subgrade. When
allowed, end dumping will be limited to a uniformly spread thickness of 2 to 3 inches prior to
placing the remaining aggregate thickness with a mechanical spreader.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 8-16-16) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 605-1, with the following:
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Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 +0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range

Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-6, Subarticle 607-5(A), Milled Asphalt Pavement, line 25, add the following to the end
of the paragraph:

Areas to be paid under these items include mainline, turn lanes, shoulders, and other areas milled
in conjunction with the mainline and any additional equipment necessary to remove pavement in
the area of manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C), Incidental Milling, lines 42-48, replace the paragraph with the
following:

Incidental Milling to be paid will be the actual number of square yards of surface milled where the
Contractor is required to mill butt joints, irregular areas and intersections milled as a separate
operation from mainline milling and re-mill areas that are not due to the Contractor’s negligence
whose length is less than 100 feet. Measurement will be made as provided in Subarticle 607-5(A)
for each cut the Contractor is directed to perform. Where the Contractor elects to make multiple
cuts to achieve the final depth, no additional measurement will be made. Compensation will be
made at the contract unit price per square yard for Incidental Milling.

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.
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Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA\) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/\Warm%20Mix%
20Asphalt%20Approved%20L.ist.pdf

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence
of the third paragraph with the following:

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise
approved.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Mix Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 70-22 275- 305°F
PG 76-22 300- 325°F

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the
first paragraph, delete “and compaction”. Lines 4-7, delete the second paragraph and replace with
the following:

When RAS is used, the JMF mix temperature shall be established at 275°F or higher.

Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS
FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second
sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the
paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS
FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the
following:


https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B, C, D 35°F

SF9.5A, S9.5B 40°FA

S9.5C, S12.5C 45°FA

S9.5D, S12.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the

minimum surface and air temperature shall be 50°F.

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third
paragraph with the following:

Produce the mixture at the asphalt plant within £25 °F of the JMF mix temperature. The
temperature of the mixture, when discharged from the mixer, shall not exceed 350°F.

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.
Line 28, in the last paragraph, replace “+15 °F to -25 °F of the specified JMF temperature.” with
“+25 °F of the specified JMF mix temperature.”

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new
paragraph:

As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on the
paver to control the longitudinal profile. Where approved by the Engineer, the Contractor has the
option to use either a fixed or mobile string line.

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add
the following after the first sentence in the first paragraph:

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn
lanes.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 15-16, replace the fourth
sentence of the fourth paragraph with the following:

The interval at which relative profile elevations are reported shall be 2.
Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 25-28, replace the ninth
paragraph with the following:

Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid data.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 30-31, delete the third
sentence of the tenth paragraph.
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Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 11-13, replace the first
sentence of the third paragraph with the following:

After testing, transfer the profile data from the profiler portable computer’s hard drive to a write
once storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the
Engineer.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 17-18, replace the first
sentence of the fourth paragraph with the following:

Submit a report with the documentation and electronic data of the evaluation for each section to
the Engineer within 10 days after completion of the smoothness testing. The report shall be in the
tabular format for each 0.10 segment or a portion thereof with a summary of the MRI values and
the localized roughness areas including corresponding project station numbers or acceptable
reference points. Calculate the pay adjustments for all segments in accordance with the formulas
in Sections (1) and (2) shown below. The Engineer shall review and approval all pay adjustments
unless corrective action is required.

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace the
third paragraph with the following:

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based
on the Mean Roughness Index (MRI), the average IRI values from both wheel paths.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first
paragraph with the following:

Areas of localized roughness shall be identified through the “Smoothness Assurance Module
(SAM)” provided in the ProVAL software. Use the SAM report to optimize repair strategies by
analyzing the measurements from profiles collected using inertial profilers. The ride quality
threshold for localized roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in
length at the continuous short interval of 25 ft. Submit a continuous roughness report to identify
each section with project station numbers or reference points outside the threshold and identify all
localized roughness, with the signature of the Operator included with the submitted IRI trace and
electronic files.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new
paragraph:

If the Engineer does not require corrective action, the pay adjustment for each area of localized
roughness shall be based on the following formula:

PA = (165-LR#) 5
Where:
PA = Pay Adjustment (dollars)
LR# = The Localized Roughness number determined from SAM report for

the ride quality threshold
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Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75-100 75-100 55-80

4.75 25 - 45 25 - 45 15 - 30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 20-4.0

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project
will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 384.50 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on May 1, 2017.
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FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.

GUARDRAIL ANCHOR UNITS, TYPE 350 (TL-3):
(4-20-04) (Rev. 7-21-15) 862 SPO8 R065

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail anchor units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the
2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.
Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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IMPACT ATTENUATOR UNITS, TYPE 350:
(4-20-04) (Rev. 7-21-15) SPO8 RO75

Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials
Furnish  impact attenuator wunits listed on the Approved Products List at

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. Prior to installation the
Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the
2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the plans
and details and assembling instructions furnished by the manufacturer.

Construction Methods

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact
Attenuator Units.

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING
Impact Attenuator Units.

Measurement and Payment

Impact Attenuator Unit, Type 350 will be measured and paid at the contract unit price per each.
Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Units, Type 350 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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CHAIN LINK FENCING WITH BARBED WIRE ON EXTENSION ARMS:
(7-1-95) 866 SP8 R100(Revised)

Description

Provide chain link fencing with barbed wire on extension arms in accordance with the plans,
Section 866 of the 2012 Standard Specifications, and the provisions herein.

Construction Methods

On all security fencing on this project, place three strands of barbed wire placed at the top of the
fence fabric.

Provide extension arms and barbed wire in accordance with the detail in the plans. Space all
strands of barbed wire at an approximately equal distance from each other. Make provisions for
supporting the top rail. The arm shall be an item of standard manufacture. Have samples of
extension arms to be used on the project approved prior to their installation.

Fabricate the extension arms from pressed steel or malleable wrought iron, or either of these
materials in conjunction with a cast base. Provide a minimum weight of the arm material of
14 gauge. Provide a complete arm assembly of sufficient strength to support the barbed wire when
stretched to proper tension. Galvanize all arms in accordance with ASTM A153.

Splicing of barbed wire between the arms will not be permitted. Use a method of attaching barbed
wire to the arms acceptable to the Engineer.

Measurement and Payment
No direct payment will be made for furnishing and installing the barbed wire and extension arms
as such work will be considered incidental to other work being paid by the various fencing items

in the contract.

STEEL PIPE GATE:

Description

Construct steel pipe gate at locations indicated in the plans, in accordance with the contract
documents, the applicable requirements of the Standard Specifications and as directed by the
Engineer.

Measurement and Payment

24’ Steel Pipe Gate will be measured and paid for per each. Such price and payment will be full
compensation for all materials, labor and incidentals necessary to satisfactorily complete the work.
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FIELD OFFICE (Lump Sum):
(6-1-07)(Rev. 8-18-15) SP18-01

Description

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by the
Engineer. Provide a field office that complies with the current ADA Design and Accessibility
Standards, the National Electric Code, local, state, and federal regulations, and the following
requirements.

Procedures

The field office and equipment will remain the property of the Contractor upon completion of the
contract. The field office shall be separated from buildings and trailers used by the Contractor and
shall be erected and functional as an initial operation. Failure to have the field office functional
when work first begins on the project will result in withholding payment of the Contractor's
monthly progress estimate. The field office shall be operational throughout the duration of the
project and shall be removed upon completion and final acceptance of the project.

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air space
above the ceiling for ventilation, supported above the ground, has a width of at least 10 feet, and
the floor-to-ceiling height that is at least 7 feet 6 inches. Provide inside walls and a ceiling
constructed of plywood, fiber board, gypsum board, or other suitable materials. Have the exterior
walls, ceiling, and floor insulated.

Provide a field office with at least 500 square feet of floor space and that is equipped with the
following:

Number Item
1 Double-pedestal desk (approximately 60 by 34 inches, at least 2,000 square inches).

1 Plan and drafting table (approximately 30 by 96 inches) with adjustable stool.

1 Computer table at least 48 by 30 by 29 inches.

1 Plan rack for 24 by 36 inch drawings with 6 plan clamps.

1 Printing calculator.

2 2-drawer fire protection file, 15 inch drawer width, minimum UL rating of Class
350.

6 Office chairs with at least two chairs having casters.

2 Wastebaskets.

1 Pencil sharpener.

1 Copy machine (8 inch x 11 inch copies)

1 Telephone.

1 Fax Machine.

1 Answering machine.

1 Internet Connection Service (modem for Wi-Fi).
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Windows and Doors

Provide a field office with at least three windows with blinds, each having an area of at least 540
square inches, capable of being easily opened and secured from the inside and having at least two
exterior passage doors. Provide doors at least 30 inches in width and 78 inches in height. Provide
screens for windows and doors. Equip exterior passage doors with locks, and furnish at least two
keys to the Engineer.

Steps

Provide accessibility in compliance with the current ADA Design and Accessibility Standards, and
the State Building Code and maintain them free from obstructions.

Storage Facility For Nuclear Gage

Furnish the field office with an outside storage facility for the Department's nuclear gage. The
storage facility shall not be located within 10 feet of any other structure including the field office.

Lighting, Heating, and Air Conditioning

The field office shall have satisfactory lighting, electrical outlets, heating equipment, an exhaust
fan, and an air conditioner connected to an operational power source. Provide at least one of the
light fixtures that is a fluorescent light situated over the plan and drafting table. Furnish electrical
current and fuel for heating equipment.

Fire Extinguishers

Furnish and maintain one fire extinguisher for each required exterior passage door. Fire
extinguisher may be chemical or dry powder. UL Classification 10-B:C (minimum), suitable for
Type A:B:C: fires. Mount and maintain fire extinguishers in accordance with OSHA Safety and
Health Standards.

Toilets

Provide a toilet conforming to the requirements of the state and local boards of health or other
bodies or courts having jurisdiction in the area. When separate facilities for men and women are
not available, place a sign with the words "Rest Room™ (with letters at least 1 inch in height) over
the doorway, and provide an adequate positive locking system on the inside of the doorway.
Maintain responsibility for the water and sewer connections or the installation and connection of
a water well and septic tank and drain field. These facilities shall conform to all local and state
permits.
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Utilities

Except for telephone service, make necessary utility and internet connections, maintain utilities
and internet connections, pay internet and utility service fees and bills, and handle final
disconnection of internet and utilities. Furnish a telephone in each field office and permit the work
necessary to install it.

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test
equipment, other than the nuclear gage. Provide a facility that has at least 64 square feet of floor
space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock.
Miscellaneous Items

The field office shall also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all weather parking area for six vehicles, including graveled access

to the paved surface.
Measurement and Payment
Payment at the contract lump sum bid price for Field Office will be full compensation for all work
covered by this provision including but not limited to furnishing, erecting, maintaining, and
removing the field office as outlined in this provision.

Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item Pay Unit

Field Office Lump Sum
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES:

(1-17-12) (Rev. 5-19-15) 9,14, 17 SP9 RO5
Description

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic
message signs (DMS) and high mount and low level light standards supported by metal poles or
upright trusses. Foundations consist of footings with pedestals and drilled piers with or without
grade beams or wings. Anchor rod assemblies consist of anchor rods (also called anchor bolts)
with nuts and washers on the exposed ends of rods and nuts and a plate or washers on the other
ends of rods embedded in the foundation.
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Construct concrete foundations with the required resistances and dimensions and install anchor
rod assemblies in accordance with the contract and accepted submittals. Construct drilled piers
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes. Provide
temporary casings or polymer slurry as needed to stabilize drilled pier excavations. Use
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles. Define
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier.

This provision does not apply to materials and anchor rod assemblies for standard foundations for
low level light standards. See Section 1405 of the 2012 Standard Specifications and Standard
Drawing No. 1405.01 of the 2012 Roadway Standard Drawings for materials and anchor rod
assemblies for standard foundations. For construction of standard foundations for low level light
standards, standard foundations are considered footings in this provision.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the
2012 Standard Specifications and Standard Drawing No. 1743.01 of the 2012 Roadway Standard
Drawings.

Materials

Refer to the 2012 Standard Specifications.

Item Section
Conduit 1091-3
Grout, Type 2 1003
Polymer Slurry 411-2(B)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A)

Provide Type 3 material certifications in accordance with Article 106-3 of the 2012 Standard
Specifications for conduit, rollers, chairs and anchor rod assemblies. Store steel materials on
blocking at least 12" above the ground and protect it at all times from damage; and when placing
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign
materials. Load, transport, unload and store foundation and anchor rod assembly materials so
materials are kept clean and free of damage. Bent, damaged or defective materials will be rejected.

Use conduit type in accordance with the contract. Use Class A concrete for footings and pedestals,
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings
including portions of drilled piers above bottom of wings elevations. Corrugated temporary
casings may be accepted at the discretion of the Engineer. A list of approved polymer slurry
products is available from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx


https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Provide anchor rod assemblies in accordance with the contract consisting of the following:
(A)  Straight anchor rods,
(B)  Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and

(C)  Nuts and either flat plates or washers on the other ends of anchor rods embedded in
foundations.

Do not use lock washers. Use steel anchor rods, nuts and washers that meet ASTM F1554 for
Grade 55 rods and Grade A nuts. Use steel plates and washers embedded in concrete with
a thickness of at least 1/4". Galvanize anchor rods and exposed nuts and washers in accordance
with Article 1076-4 of the 2012 Standard Specifications. It is not necessary to galvanize nuts,
plates and washers embedded in concrete.

Construction Methods

Install the required size and number of conduits in foundations in accordance with the plans and
accepted submittals. Construct top of piers, footings, pedestals, grade beams and wings flat, level
and within 1" of elevations shown in the plans or approved by the Engineer. Provide an Ordinary
Surface finish in accordance with Subarticle 825-6(B) of the 2012 Standard Specifications for
portions of foundations exposed above finished grade. Do not remove anchor bolt templates or
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete
attains a compressive strength of at least 3,000 psi.

(A)  Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the installation,
monitoring and inspection of the drilled piers. Schedule this meeting after the Drilled Pier
Contractor has mobilized to the site. The Resident or Division Traffic Engineer, Contractor
and Drilled Pier Contractor Superintendent will attend this predrill meeting.

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set.

Check for correct drilled pier alignment and location before beginning drilling. Check
plumbness of holes frequently during drilling.

Construct drilled piers with the minimum required diameters shown in the plans. Install
piers with tip elevations no higher than shown in the plans or approved by the Engineer.

Excavate holes with equipment of the sizes required to construct drilled piers. Depending
on the subsurface conditions encountered, drilling through rock and boulders may be
required. Do not use blasting for drilled pier excavations.
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Contain and dispose of drilling spoils and waste concrete as directed and in accordance
with Section 802 of the 2012 Standard Specifications. Drilling spoils consist of all
materials and fluids removed from excavations.

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes
with temporary casings and/or polymer slurry. Do not use telescoping temporary casings.
If it becomes necessary to replace a temporary casing during drilling, backfill the
excavation, insert a larger casing around the casing to be replaced or stabilize the
excavation with polymer slurry before removing the temporary casing.

If temporary casings become stuck or the Contractor proposes leaving casings in place,
temporary casings should be installed against undisturbed material. Unless otherwise
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.
The Engineer will determine if casings may remain in place. If the Contractor proposes
leaving temporary casings in place, do not begin drilling until a casing installation method
is approved.

Use polymer slurry and additives to stabilize holes in accordance with the slurry
manufacturer’s recommendations. Provide mixing water and equipment suitable for
polymer slurry. Maintain polymer slurry at all times so slurry meets Table 411-3 of the
2012 Standard Specifications except for sand content.

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the
bottom of holes. Take sample sets from excavations to test polymer slurry immediately
after filling holes with slurry, at least every 4 hours thereafter and immediately before
placing concrete. Do not place Drilled Pier concrete until both slurry samples from an
excavation meet the required polymer slurry properties. If any slurry test results do not
meet the requirements, the Engineer may suspend drilling until both samples from a sample
set meet the required slurry properties.

Remove soft and loose material from bottom of holes using augers to the satisfaction of
the Engineer. Assemble rebar cages and place cages and Drilled Pier concrete in
accordance with Subarticle 411-4(E) of the 2012 Standard Specifications except for the
following:

1) Inspections for tip resistance and bottom cleanliness are not required,

@) Temporary casings may remain in place if approved, and

(3) Concrete placement may be paused near the top of pier elevations for anchor rod
assembly installation and conduit placement or

4) If applicable, concrete placement may be stopped at bottom of grade beam or wings
elevations for grade beam or wing construction.
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(B)

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier
concrete until a concrete placement procedure is approved. If applicable, temporary
casings and fluids may be removed when concrete placement is paused or stopped in
accordance with the exceptions above provided holes are stable. Remove contaminated
concrete from exposed Drilled Pier concrete after removing casings and fluids. If holes are
unstable, do not remove temporary casings until a procedure for placing anchor rod
assemblies and conduit or constructing grade beams or wings is approved.

Use collars to extend drilled piers above finished grade. Remove collars after Drilled Pier
concrete sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may
be required in accordance with Article 411-5 of the 2012 Standard Specifications.
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the
2012 Standard Specifications and drilled pier acceptance is based in part on the criteria in
Article 411-6 of the 2012 Standard Specifications except for the top of pier tolerances in
Subarticle 411-6(C) of the 2012 Standard Specifications.

If a drilled pier is under further investigation, do not grout core holes, backfill around the
pier or perform any work on the drilled pier until the Engineer accepts the pier. If the
drilled pier is accepted, dewater and grout core holes and backfill around the pier with
approved material to finished grade. If the Engineer determines a pier is unacceptable,
remediation is required in accordance with Article 411-6 of the 2012 Standard
Specifications. No extension of completion date or time will be allowed for remediation
of unacceptable drilled piers or post repair testing.

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size
and number of vertical reinforcing bars and the minimum compressive strength of the
concrete mix at 28 days.

Footings, Pedestals, Grade Beams and Wings

Excavate as necessary for footings, grade beams and wings in accordance with the plans,
accepted submittals and Section 410 of the 2012 Standard Specifications. If unstable,
caving or sloughing materials are anticipated or encountered, shore foundation excavations
as needed with an approved method. Notify the Engineer when foundation excavation is
complete. Do not place concrete or reinforcing steel until excavation dimensions and
foundation material are approved.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings
with the dimensions shown in the plans and in accordance with Section 825 of the
2012 Standard Specifications. Use forms to construct portions of pedestals and grade
beams protruding above finished grade. Provide a chamfer with a 3/4" horizontal width
for pedestal and grade beam edges exposed above finished grade. Backfill and fill in
accordance with Article 410-8 of the 2012 Standard Specifications. Proper compaction
around footings and wings is critical for foundations to resist uplift and torsion forces.
Place concrete against undisturbed soil and do not use forms for standard foundations for
low level light standards.
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(©)

Anchor Rod Assemblies

Size anchor rods for design and the required projection above top of foundations.
Determine required anchor rod projections from nut, washer and base plate thicknesses,
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance
of one nut thickness between top of foundations and bottom of leveling nuts.

Protect anchor rod threads from damage during storage and installation of anchor rod
assemblies. Before placing anchor rods in foundations, turn nuts onto and off rods past
leveling nut locations. Turn nuts with the effort of one workman using an ordinary wrench
without a cheater bar. Report any thread damage to the Engineer that requires extra effort
to turn nuts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the
plans. Set anchor rod elevations based on required projections above top of foundations.
Securely brace and hold rods in the correct position, orientation and alignment with a steel
template. Do not weld to reinforcing steel, temporary casings or anchor rods.

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod
assembly in accordance with the following procedure:

1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the
top of foundation and bottom of leveling nuts. Place washers over anchor rods on
top of leveling nuts.

(@) Determine if nuts are level using a flat rigid template on top of washers.
If necessary, lower leveling nuts to level the template in all directions or
if applicable, lower nuts to tilt the template so the metal pole or upright truss will
lean as shown in the plans. If leveling nuts and washers are not in full contact with
the template, replace washers with galvanized beveled washers.

3 Verify the distance between the foundation and leveling nuts is no more than one
nut thickness.

4 Place base plate with metal pole or upright truss over anchor rods on top of washers.
High mount luminaires may be attached before erecting metal poles but do not
attach cables, mast arms or trusses to metal poles or upright trusses at this time.

(5) Place washers over anchor rods on top of base plate. Lubricate top nut bearing
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or
other approved lubricant.

(6) Turn top nuts onto anchor rods. If nuts are not in full contact with washers or
washers are not in full contact with the base plate, replace washers with galvanized
beveled washers.

(7) Tighten top nuts to snug-tight with the full effort of one workman using
a 12" wrench. Do not tighten any nut all at once. Turn top nuts in increments.
Follow a star pattern cycling through each nut at least twice.

(8) Repeat (7) for leveling nuts.
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9)

(10)

(11)

(12)

(13)

Replace washers above and below the base plate with galvanized beveled washers
if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm
contact with the base plate or any nut is not in firm contact with a washer. If any
washers are replaced, repeat (7) and (8).

With top and leveling nuts snug-tight, mark each top nut on a corner at the
intersection of 2 flats and a corresponding reference mark on the base plate. Mark
top nuts and base plate with ink or paint that is not water-soluble. Use the
turn-of-nut method for pretensioning. Do not pretension any nut all at once. Turn
top nuts in increments for a total turn that meets the following nut rotation
requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
<1172 1/3 turn (2 flats)
>11/2 1/6 turn (1 flat)

Follow a star pattern cycling through each top nut at least twice.

Ensure nuts, washers and base plate are in firm contact with each other for each
anchor rod. Cables, mast arms and trusses may now be attached to metal poles and
upright trusses.

Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated
within the last 12 months to check nuts in the presence of the Engineer. Completely
erect mast arm poles and cantilever signs and attach any hardware before checking
top nuts for these structures. Check that top nuts meet the following torque
requirements:

TORQUE REQUIREMENTS
Anchor Rod Diameter, inch Requirement, ft-1b
7/8 180
1 270
11/8 380
11/4 420
>11/2 600

If necessary, retighten top nuts in the presence of the Engineer with a calibrated
torque wrench to within = 10 ft-1b of the required torque. Do not overtighten top
nuts.

Do not grout under base plate.

Measurement and Payment

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and
paid for elsewhere in the contract.

No payment will be made for temporary casings that remain in drilled pier excavations.
No payment will be made for PIT. No payment will be made for further investigation of defective
piers. Further investigation of piers that are not defective will be paid as extra work in accordance
with Article 104-7 of the 2012 Standard Specifications. No payment will be made for remediation
of unacceptable drilled piers or post repair testing.
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MATERIALS:

(2-21-12) (Rev. 11-22-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1
Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

@ A source change in coarse aggregate, fine aggregate or cement.
2 A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3 A guantitative change in coarse aggregate (applies to an increase or decrease greater than
5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to
an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase
or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to
the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second
paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third
paragraph through the sixth paragraph beginning with “If any change is made to the mix design,
submit...” through “...(applies to a decrease only).”

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:
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Class of
Concrete

Units
AA
AA Slip
Form

Drilled Pier

A

Sand Light-
weight
Latex
Modified
Flowable
Fill
excavatable
Flowable
Fill
non-
excavatable

Pavement

Precast

Prestress

R-5516

Min. Comp.
Strength
at 28 days

psi
4,500

4,500

4,500

3,000

2,500

4,500

3,000
7 day
150

max. at

56 days

125

4,500
design,
field
650

flexural,
design only

See
Table
1077-1

per
contract

R-28

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio

Air-Entrained

Concrete
Rounded AAZ%urI:_r
Aggregate gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
- 0.420
0.400 0.400
as needed as needed
as needed as needed
0.559 0.559
as needed as needed
See See
Table Table
1078-1 1078-1

Non Air-

Entrained

Concrete
Rounded ’;Z%ur::r

Aggregate gate

0.450 0.450
0.550 0.594
0.559 0.630

as needed

as needed

as needed

as needed

Consistency Max.

Slump
ke ke
] ]
o & s
2 z 2
> >
inch inch
35 -
15 -
5-7
dry
7-9
wet
35 4
15
machine-
placed
4
2.5
hand-
placed
4 -
6 -
Flow-
B able
B Flow-
able
1.55slip
form
3.0 hand
place
as
6 needed
8 -

Craven County

Cement Content

Non-

Vibrated Vibrated

Min. Max. Min. Max.

Iblcy oy  Iblcy | Iblcy
639 715 - -

639 715 - -

- - 640 800
564 - 602 -
508 - 545 -
715 - - -
658 - - -

- - 40 100

as

B B 100 needed
526 - - -

as as as as

needed needed needed needed
564 as - -

needed

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the

following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO,
delete the table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.
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Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels are
made within 24 hours of shooting the panels. Field cure and protect test panels from
damage in accordance with ASTM C1140 until the Department transports panels to the
Materials and Tests Regional Laboratory for coring.

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace
with the following:
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Std.
Size #

467M

57
57M
6M

67

78M

14M

M
ABC

ABC(M)

Light-
Em_@Eo

2" 11/2" 1

100 | 90-100 = 20-55

100 = 95-100 -

- 100 90-100
- 100 95-100
- 100 95-100
- - 100

- - 100

- 100 75-97
- 100 75-100

TABLE 1005-1

AGGREGATE GRADATION - COARSE AGGREGATE

3/4"

0-15

35-70

20-55

90-100

90-100

100

A. See Subarticle 1005-4(A).

B. See Subarticle 1005-4(B).

Percentage of Total by Weight Passing

172" 3/8" #4 #8 #10 #16 #40 #200 Remarks
- 0-5 - - - - - A Asphalt Plant Mix
- 0-30 0-5 - - - - A Asphalt Plant Mix
0-10 0-5 - - - - R A AST, Sediment Control
Stone

AST, Structural Concrete,
25-60 - 0-10 0-5 - - - A Shoulder Drain Stone,
Sediment Control Stone

25-45 - 0-10 0-5 - - - A AST, Concrete Pavement
20-55 0-20 0-8 - - - - A AST
- 20-55 0-10 0-5 - R _ A Asphalt Plant Mix, AST,

Structural Concrete

Asphalt Plant Mix, AST,
98-100 = 75-100 20-45 0-15 - - - A Structural Concrete, Weep

Hole Drains

Asphalt Plant Mix, AST,

100 98-100  35-70 5-20 - 0-8 - A Structural Concrete, Weep
Hole Drains
100 98-100 85-100 10-40 - 0-10 - A AST
55-80 - 35-55 - 25-45 - 14-30  4-128  Aggregate Base Course,
Aaareaate Stabilization
45-79 - 20-40 - 0- 25 - - 0-128 Maintenance Stabilization
100 80-100 5-40 0-20 - 0-10 - 0-2.5 AST

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Page 10-39, Article 1016-3, CLASSIFICATIONS, lines 27-32, replace with the following
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Select material is clean, unweathered durable, blasted rock material obtained from an approved
source. While no specific gradation is required, the below criteria will be used to evaluate the
materials for visual acceptance by the Engineer:

(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft,
(B)  30% of the rock ranges in size from 2” to 1.5 ft in diameter, and

(C)  Not more than 20% of the rock is less than 2” in diameter. No rippable rock will be
permitted.

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both
tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced

Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced
L 4%-8% by weight of required cement content
Microsilica

with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence
of the second paragraph with the following:

Tests shall be performed by AASHTQO’s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 Ib.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Compressive

28 Day Design
Compressive

Property Strength Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C)
and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.
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Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace

C203955 R-5516
with the following:

TABLE 1081-1

PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Property Typel
Viscosity-Poises at 77°F + 2°F Gel
Spindle No. -
Speed (RPM) -
Pot Life (Minutes) 20-50
Minimum Tensile Strength at 1,500

7 days (psi)

Tensile Elongation at 7 days (%) = 30 min.

Min. Compressive Strength of 3,000
2". mortar cubes at 24 hours (Neat)

Min. Compressive Strength of 5,000
2" mortar cubes at 7 days (Neat)

Maximum Water Absorption (%) 15

Min. Bond Strength Slant Shear 1,500
Test at 14 days (psi)

Type 2

10-30

20

30-60

2,000

30 min.

4,000-

1.0

1,500

Type 3

25-75

20

20-50

4,000

2-5

6,000-

1.0

2,000

Type
3A

Gel

5-50

4,000

2-5

6,000

(Neat)

15

2,000

Type
4A

40-150

10

40-80

1,500

5-15

3,000

1.0

1,500

Type
4B

40-150

10

40-80

1,500

5-15

3,000

5,000

1.0

1,500

Type 5

1-6

50

20-60

4,000

2-5

6,000

1.0

1,500

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence

of the first paragraph with the following:

through the Value Management Unit with the following information for each type and brand

Manufacturers choosing to supply material for Department jobs must submit an application
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:

(3) Type of the material in accordance with Articles 1081-1 and 1081-4,
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 2377 with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3”.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section
1081:

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS
(A) General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type I — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic
markers.

Type 1V - Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.

Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and

a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
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viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type | when the pavement
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

SELECT MATERIAL, CLASS 11, TYPE 3:
(1-17-12) 1016, 1044 SP10 RO5

Revise the 2012 Standard Specifications as follows:
Page 10-39, Article 1016-3, CLASS 111, add the following after line 14:

Type 3 Select Material
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Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Craven County

Percentage of Total by Weight Passing

3/8" #4

#8 #16

#30 #50

#100 #200

100 95-100

65-100 35-95

15-75 5-35

0-25 0-8

Page 10-39, Article 1016-3, CLASS Il1, line 15, replace “either type” with “Type 1, Type 2 or

Type 3”.

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:

Subdrain fine aggregate shall meet Class 111 select material, Type 1 or Type 3.

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet Class V select material.

SHOULDER AND SLOPE BORROW:

(3-19-13)

1019

SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil consisting
of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from

5.510 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A. Soil type
is identified during the soil analysis. Soils with a pH above 7.0 require acidic amendments to be
added. Submit proposed acidic amendments to the Engineer for review and approval. Soils with

a pH below 4.0 or that do not meet the PI requirements shall not be used.

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-49 500 3,000 5,000
50-54 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for

Ph adjustment.




C203955 R-5516 R-38 Craven County

GROUT PRODUCTION AND DELIVERY:
(3-17-15) 1003 SP10 R20

Revise the 2012 Standard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1 DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls,
concrete barriers, embankments, pavements and other applications in accordance with the contract.
Produce non-metallic grout composed of Portland cement and water and at the Contractor’s option
or as required, aggregate and pozzolans. Include chemical admixtures as required or needed.
Provide sand cement or neat cement grout as required. Define “sand cement grout” as grout with
only fine aggregate and “neat cement grout” as grout without aggregate.

The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency that is
typically used for filling subsurface voids.

Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM C1107
that is typically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability requirements that
is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for concrete
barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash content that
is typically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is typically
used for compaction grouting.

1003-2 MATERIALS

Refer to Division 10.
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Item Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
Silica Fume 1024-7
Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the
Contractor’s option, use an approved packaged grout instead of the materials above except for
water. Use packaged grouts that are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or other
admixtures in Type 4 or 5 grout. Use Class F fly ash for Type 4 grout and Type Il Portland cement
for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI)
that meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of the fines in
the aggregate. Do not use any other pozzolans in Type 5 grout.

TABLE 1003-1
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT

Gradation

Sieve Designation Percentage Passing Maximum Maximum
per AASHTO M 92 (% by weight) Liquid Limit Plasticity Index

3/8" 100

No. 4 70-95

No. 8 50-90

No. 16 30-80 N/A N/A

No. 30 25-70

No. 50 20-50

No. 100 15-40

No. 200 10-30 25 10

1003-3 COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not required.
Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.
Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or an
Engineer licensed by the State of North Carolina. Mix proportions shall be determined by
a testing laboratory approved by the Department. Base grout mix designs on laboratory
trial batches that meet Table 1003-2 and this section. With permission, the Contractor may
use a quantity of chemical admixture within the range shown on the current list of approved
admixtures maintained by the Materials and Tests Unit.
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Submit grout mix designs in terms of saturated surface dry weights on Materials and Tests
Form 312U at least 35 days before proposed use. Adjust batch proportions to compensate
for surface moisture contained in the aggregates at the time of batching. Changes in the
saturated surface dry mix proportions will not be permitted unless revised grout mix
designs have been submitted to the Engineer and approved.

Accompany Materials and Tests Form 312U with a listing of laboratory test results of
compressive strength, density and flow or slump and if applicable, aggregate gradation,
durability and height change. List the compressive strength of at least three 2" cubes at the
age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and notify
the Contractor as to its acceptability. Do not use a grout mix until written notice has been
received. Acceptance of the grout mix design or use of approved packaged grouts does not
relieve the Contractor of his responsibility to furnish a product that meets the contract.
Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on any Department project may be accepted for use on other projects.

Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation” AASHTO T 27
Compressive Strength AASHTO T 106
AASHTO T 121,
: : : AASHTO T 1338,
Density (Unit Weight) ANSI/API RPC 13B-18 (Section 4, Mud
Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090F
Slump AASHTO T 119
A. Applicable to grout with aggregate.
B. Applicable to Neat Cement Grout.
C. American National Standards Institute/American Petroleum Institute Recommended
Practice.
D. Procedure A (Rapid Freezing and Thawing in Water) required.
E. Moist room storage required.

1003-4 GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that meet
Table 1003-2. The compressive strength of the grout will be considered the average
compressive strength test results of three 2" cubes at each age. Make cubes that meet
AASHTO T 106 from the grout delivered for the work or mixed on-site. Make cubes at
such frequencies as the Engineer may determine and cure them in accordance with
AASHTO T 106.
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TABLE 1003-2
GROUT REQUIREMENTS

T f CMinimur_n Height Minimum
2ree S‘i:‘;ﬁgﬁfg’f Change  FlowA/Slump®  Durability
3 days 28 days at 28 days Factor
1 3,000 psi - - 10 - 30 sec -
2 Table 1€ Fluid Consistency® -
Per Accepted
3 5,000 psi B 0-02% Grout Mix Design/ 80
Approved
Packaged Grout
4b 600 psi 1,500 psi - 10 — 26 sec -
5 - 500 psi - 1-3" -

A. Applicable to Type 1 through 4 grouts.

B. Applicable to Type 5 grout.

C. ASTM C1107.

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash.

1003-5 TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for grout
and air temperature at the time of placement. Otherwise, the grout temperature at the time
of placement shall be not less than 50°F nor more than 90°F. Do not place grout when the
air temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 40°F.

1003-6 ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the maximum
interval between the placing of batches at the work site does not exceed 20 minutes. Place
grout before exceeding the times in Table 1003-3. Measure the elapsed time as the time
between adding the mixing water to the grout mix and placing the grout.

TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

) Maximum Elapsed Time
Air or Grout P

Temperature No Re'garding Reta_rding
Whichever is Hiéher Admixture Admixture
Used Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes

79°F or below 60 minutes 1 hr. 45 minutes
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1003-7 MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved packaged
grout, mix grout in accordance with the manufacturer’s instructions. Otherwise, comply
with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of concrete.

GEOSYNTHETICS:
(2-16-16) 1056 SP10 R25

Revise the 2012 Standard Specifications as follows:
Replace Section 1056 with the following:

SECTION 1056
GEOSYNTHETICS

1056-1 DESCRIPTION

Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement, erosion
control, filtration and other applications in accordance with the contract. Use geotextiles,
geocomposite drains and geocells that are on the NCDOT Approved Products List. Prefabricated
geocomposite drains include sheet, strip and vertical drains (PVDs), i.e., “wick drains”
consisting of a geotextile attached to and/or encapsulating a plastic drainage core. Geocells are
comprised of ultrasonically welded polymer strips that when expanded form a 3D honeycomb
grid that is typically filled with material to support vegetation.

If necessary or required, hold geotextiles and sheet drains in place with new wire staples, i.e.,
“sod staples” that meet Subarticle 1060-8(D) or new anchor pins. Use steel anchor pins with a
diameter of at least 3/16™ and a length of at least 18" and with a point at one end and a head at
the other end that will retain a steel washer with an outside diameter of at least 1.5".

1056-2 HANDLING AND STORING

Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of
damage. Label, ship and store geosynthetics in accordance with Section 7 of AASHTO M 288.
Geosynthetics with defects, flaws, deterioration or damage will be rejected. Do not unwrap
geosynthetics until just before installation. Do not leave geosynthetics exposed for more than 7
days before covering except for geosynthetics for temporary wall faces and erosion control.

1056-3 CERTIFICATIONS

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for
geosynthetics. Define “minimum average roll value” (MARYV) in accordance with

ASTM D4439. Provide certifications with MARYV for geosynthetic properties as required. Test
geosynthetics using laboratories accredited by the Geosynthetic Accreditation Institute (GAI) to
perform the required test methods. Sample geosynthetics in accordance with ASTM D4354.
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1056-4 GEOTEXTILES

When required, sew geotextiles together in accordance with Article X1.1.4 of AASHTO M 288.
Provide sewn seams with seam strengths meeting the required strengths for the geotextile type
and class specified.

Provide geotextile types and classes in accordance with the contract. Geotextiles will be
identified by the product name printed directly on the geotextile. When geotextiles are not
marked with a product name or marked with only a manufacturing plant identification code,
geotextiles will be identified by product labels attached to the geotextile wrapping. When
identification is based on labels instead of markings, unwrap geotextiles just before use in the
presence of the Engineer to confirm that the product labels on both ends of the outside of the
geotextile outer wrapping match the labels affixed to both ends of the inside of the geotextile roll
core. Partial geotextile rolls without the product name printed on the geotextile or product labels
affixed to the geotextile roll core may not be used.

Use woven or nonwoven geotextiles with properties that meet Table 1056-1. Define “machine
direction” (MD) and “cross-machine direction” (CD) in accordance with ASTM D44309.
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TABLE 1056-1
GEOTEXTILE REQUIREMENTS

Property Requirement

Type 1 Type2  Type 3~ Type 4 Type 58 Test
Typical Shoulder Under  Silt Fence Soil Temporary Method
Application Drains Rip Rap Fabric  Stabilization Walls
Elongation o o 0 0 0 ASTM
(MD & CD) > 50% > 50% <25% <50% <50% D4632
Grab
Strength 100 Ib© giggg
(MD & CD)
Tear Table 1°, Table 1P, Table 1°, B ASTM
Strength Class 3 Class 1 - Class 3 D4533
(MD & CD)
Puncture _ ASTM
Strength D6241
Ultimate 2,400 I/ft°
Tensile 3 B B 3 rgur::ﬁzz ASTM
Strength sthomwise i | D4595
(MD & CD) the contract)
o ASTM
-1,C
Permittivity Table 2°.  Table 6. 0.20 sec D4491
Apparent 15% to 15% to ASTM
Opening 50% in 50% in b D 0.60 mmE
Size  SituSoil SituSoil o7 Tabled Da751
UV Stability =~ Passing  Passing 70%C ASTM
(Retained  0.075mm  0.075mm (after 500 hr D4355
Strength) of exposure)

Minimum roll width of 36" required.
Minimum roll width of 13 ft required.
MARYV per Article 1056-3.
AASHTO M 288.

Maximum average roll value.

moow»

1056-5 GEOCOMPOSITE DRAINS

Provide geocomposite drain types in accordance with the contract and with properties that meet
Table 1056-2.

TABLE 1056-2
GEOCOMPOSITE DRAIN REQUIREMENTS

Propert Requirement Test
perty Sheet Drain Strip Drain Wick Drain Method
> 12"
Width (unless required 12" +1/4" 4" +1/4" N/A

otherwise in the
contract)
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In-Plane Flow Rate” 6 gpm/ft 15 gpm/ft 1.5 gpmB

(with gradient of 1.0 =~ @ applied normal @ applied normal @ applied normal ~ ASTM

and 24-hour seating compressive compressive compressive D4716
period) stress of 10 psi stress of 7.26 psi stress of 40 psi

A. MARYV per Article 1056-3.
B. Per 4" drain width.

For sheet and strip drains, use accessories (e.g., pipe outlets, connectors, fittings, etc.)
recommended by the Drain Manufacturer. Provide sheet and strip drains with Type 1 geotextiles
heat bonded or glued to HDPE, polypropylene or high impact polystyrene drainage cores that
meet Table 1056-3.

TABLE 1056-3
DRAINAGE CORE REQUIREMENTS

Property Requirement (MARYV) Test Method
Sheet Drain Strip Drain
Thickness 1/4" 1" ASTM D1777 or D5199
Compressive Strength 40 psi 30 psi ASTM D6364

For wick drains with a geotextile wrapped around a corrugated drainage core and seamed to
itself, use drainage cores with an ultimate tensile strength of at least 225 Ib per 4" width in
accordance with ASTM D4595 and geotextiles with properties that meet Table 1056-4.

TABLE 1056-4
WICK DRAIN GEOTEXTILE REQUIREMENTS

Property Requirement Test Method

Elongation > 50% ASTM D4632

Grab Strength Table 1A ASTM D4632

Tear Strength Class 3’ ASTM D4533

Puncture Strength ASTM D6241

Permittivity 0.7 sec’tB ASTM D4491

Apparent Opening Size (AOS) Table 24, ASTM D4751
UV Stability > 50% in Situ Soil

(Retained Strength) Passing 0.075 mm ASTM D4355

A. AASHTO M 288.
B. MARYV per Article 1056-3.

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 Ib/ft
in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that
meet Table 1056-4.
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1056-6 GEOCELLS

Geocells will be identified by product labels attached to the geocell wrapping. Unwrap geocells
just before use in the presence of the Engineer. Previously opened geocell products will be
rejected.

Manufacture geocells from virgin polyethylene resin with no more than 10% rework, also called
“regrind”, materials. Use geocells made from textured and perforated HDPE strips with an open
area of 10% to 20% and properties that meet Table 1056-5.

TABLE 1056-5
GEOCELL REQUIREMENTS

Property Minimum Requirement Test Method

Cell Depth 4" N/A
Sheet Thickness 50 mil -5%, +10% ASTM D5199
Density 58.4 Ib/cf ASTM D1505

Carbon Black Content 1.5% ASTM D1603 or D4218
ESCRA 5000 hr ASTM D1693
Coefficient of Direct Sliding

(with material that meets AASHTO 0.85 ASTM D5321

M 145 for soil classification A-2)
Short-Term Seam (Peel) Strength

c .

(for 4" seam) 320 1b USACE"® Technical

Long-Term Seam (Hang) Strength® Report GL-86-19,
160 Ib Appendix A

(for 4" seam)
A. Environmental Stress Crack Resistance.
B. Minimum test period of 168 hr with a temperature change from 74°F to 130°F in 1-hour
cycles.
C. US Army Corps of Engineers.

Provide geocell accessories (e.g., stakes, pins, clips, staples, rings, tendons, anchors, deadmen,
etc.) recommended by the Geocell Manufacturer.

#57 STONE:

7-18-06 SP110-01

Description

The Contractor shall place #57 stone in accordance with the details in the plans and the following
provision.

Materials

ltem Section
# 57 Stone 1005
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Construction Methods

The stone shall be placed and compacted as directed by the Engineer.

Measurement and Payment

#57 Stone will be measured and paid in tons that are completed and accepted. The stone will be
measured by being weighed in trucks on certified platform scales or other certified weighing
devices. The price and payment will be full compensation for furnishing, hauling, placing, and all

incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
#57 Stone Ton
TEMPORARY SHORING:
(2-20-07) (Rev. 3-17-15) SP11 R02
Description

Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes. At the
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as
directed. Design and construct temporary shoring based on actual elevations and shoring
dimensions in accordance with the contract and accepted submittals. Construct temporary shoring
at locations shown in the plans and as directed. Temporary shoring is required to maintain traffic
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect
the existing ground line less than 5 ft from the edge of pavement of an open travelway. This
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans.

Positive protection includes concrete barrier and temporary guardrail. Provide positive protection
for temporary shoring at locations shown in the plans and as directed. Positive protection is
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside
Design Guide.

(A)  Cantilever and Braced Shoring

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging. Braced
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams,
plates, walers, struts, rakers, etc. Define “piles” as sheet piles or H-piles.

(B)  Anchored Shoring

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging
anchored with ground or helical anchors. Driven anchors may be accepted at the discretion
of the Engineer. A ground anchor consists of a grouted steel bar or multi-strand tendon
with an anchorage. A helical anchor consists of a lead section with a central steel shaft and
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at least one helix steel plate followed by extensions with only central shafts (no helixes)
and an anchorage. Anchorages consist of steel bearing plates with washers and hex nuts
for bars or steel wedge plates and wedges for strands. Use a prequalified Anchored Wall
Contractor to install ground anchors. Define “anchors” as ground, helical or driven
anchors.

(C)  Temporary MSE Walls
Temporary MSE walls include temporary geosynthetic and wire walls. Define “temporary
wall” as a temporary MSE wall. Define “reinforcement” as geotextile, geogrid, welded
wire grid or metallic strip reinforcement.
Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped
behind welded wire facing. Define “temporary geotextile wall” as a temporary
geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as
a temporary geosynthetic wall with geogrid reinforcement.
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected
to welded wire facing. Define “Wire Wall Vendor” as the vendor supplying the temporary
wire wall.

(D)  Embedment
Define “embedment” for cantilever, braced and anchored shoring as the pile depth below
the grade in front of shoring. Define “embedment” for temporary walls as the wall height
below the grade in front of walls.

(E)  Positive Protection
Define “unanchored or anchored portable concrete barrier” as portable concrete barrier
(PCB) that meets Standard Drawing No. 1170.01 of the 2012 Roadway Standard
Drawings. Define “concrete barrier” as unanchored or anchored PCB or an approved
equal. Define “temporary guardrail” as temporary steel beam guardrail that meets Standard
Drawing No. 862.02 of the 2012 Roadway Standard Drawings.

Materials

Refer to the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-6
Geotextiles 1056
Grout 1003
Portland Cement Concrete 1000
Select Material 1016

Steel Beam Guardrail Materials 862-2
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Item Section
Steel Plates 1072-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3
Wire Staples 1060-8(D)

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of
the 2012 Standard Specifications. Use Class IV select material (standard size No. ABC) for
temporary guardrail. Use neat cement grout for Type 2 grout for ground anchors. Use Class A
concrete that meets Article 450-2 of the 2012 Standard Specifications or Type 1 grout for drilled-
in piles. Provide untreated timber with a thickness of at least 3" and a bending stress of at least
1,000 psi for timber lagging. Provide steel bracing that meets ASTM A36.

(A)

(B)

Shoring Backfill

Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill
except do not use A-2-4 soil for backfill around culverts.

Anchors

Store anchor materials on blocking a minimum of 12" above the ground and protect it at
all times from damage; and when placing in the work make sure it is free from dirt, dust,
loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport, unload
and store anchor materials so materials are kept clean and free of damage. Bent, damaged
or defective materials will be rejected.

1)

)

(3)

Ground Anchors

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire
strands that meet ASTM A886 or Article 1070-5 of the 2012 Standard
Specifications. Splice bars in accordance with Article 1070-9 of the 2012 Standard
Specifications. Do not splice strands. Use bondbreakers, spacers and centralizers
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications.

Helical Anchors

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report. Helical
anchors without an ICC-ES report may be approved at the discretion of the
Engineer. Provide couplers, thread bar adapters and bolts recommended by the
Anchor Manufacturer to connect helical anchors together and to piles.

Anchorages

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and
wedges recommended by the Anchor Manufacturer.
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(C)  Temporary Walls

1)

()

(3)

(4)

Welded Wire Facing

Use welded wire reinforcement for welded wire facing, struts and wires. For
temporary wire walls, provide welded wire facing supplied by the Wire Wall
Vendor or a manufacturer approved or licensed by the vendor. For temporary wire
walls with separate reinforcement and facing components, provide connectors (e.g.,
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by
the Wire Wall Vendor.

Geotextiles

Provide Type 2 geotextile for separation and retention geotextiles. Provide Type 5
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance
with the accepted submittals.

Geogrid Reinforcement

Handle and store geogrids in accordance with Article 1056-2 of the 2012 Standard
Specifications. Define “machine direction” (MD) and
“cross-machine direction” (CD) for geogrids in accordance with ASTM D4439.

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for
provisional use” status code. The list of approved geogrids is available from:
connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx

Provide geogrids for geogrid reinforcement with design strengths in accordance
with the accepted submittals. Geogrids are typically approved for ultimate tensile
strengths in the MD and CD or short-term design strengths for a 3-year design life
in the MD based on material type. Define material type from the website above for
shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class Il, Type 1 or Class 111 Select Material
Coarse Aggregate Class V or VI Select Material

Welded Wire Grid and Metallic Strip Reinforcement

Provide welded wire grid and metallic strip reinforcement supplied by the Wire
Wall Vendor or a manufacturer approved or licensed by the vendor. Use welded
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3
of the 2012 Standard Specifications and metallic strip reinforcement (“straps”) that
meet ASTM A572 or A1011.


https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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Preconstruction Requirements

(A)

(B)

(©)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear distance
is not available, set concrete barrier next to and up against traffic side of temporary shoring
except for barrier above temporary walls. Concrete barrier with the minimum required
clear distance is required above temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and temporary shoring. At the Contractor’s option or if clear distance for
cantilever, braced and anchored shoring is less than 4 ft, attach guardrail to traffic side of
shoring as shown in the plans. Place ABC in clear distance and around guardrail posts
instead of pavement. Do not use temporary guardrail above temporary walls.

Temporary Shoring Designs

Before beginning temporary shoring design, survey existing ground elevations in the
vicinity of shoring locations to determine actual design heights (H). Submit 8 copies of
working drawings and 3 copies of design calculations and a PDF copy of each for
temporary shoring designs in accordance with Article 105-2 of the 2012 Standard
Specifications. Submit working drawings showing plan views, shoring profiles, typical
sections and details of temporary shoring design and construction sequence. Do not begin
shoring construction until a design submittal is accepted.

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed
in the state of North Carolina. Use a prequalified Anchored Wall Design Consultant to
design anchored shoring. Provide anchored shoring designs sealed by a Design Engineer
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design
Consultant. Include details in anchored shoring working drawings of anchor locations and
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum
installation torque and torsional strength rating for helical anchors and if necessary,
obstructions extending through shoring or interfering with anchors. Include details in the
anchored shoring construction sequence of pile and anchor installation, excavation and
anchor testing.

Use a prequalified MSE Wall Design Consultant to design temporary walls. Provide
temporary wall designs sealed by a Design Engineer approved as a Geotechnical Engineer
(key person) for the MSE Wall Design Consultant. Include details in temporary wall
working drawings of geotextile and reinforcement types, locations and directions and
obstructions extending through walls or interfering with reinforcement.

1) Soil Parameters
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)

(3)

Design temporary shoring for the assumed soil parameters and groundwater
elevations shown in the plans. Assume the following soil parameters for shoring
backfill:

@) Unit weight (y) = 120 Ib/cf;

(b) Friction Angle (¢) Shoring Backfill
30° A-2-4 Soil
34° Class 11, Type 1 or Class 11l Select Material
38° Class V or VI Select Material

(c) Cohesion (c) = 0 Ib/sf,
Traffic Surcharge

Design temporary shoring for a traffic surcharge of 250 Ib/sf if traffic will be above
and within H of shoring. This traffic surcharge does not apply to construction
traffic. Design temporary shoring for any construction surcharge if construction
traffic will be above and within H of shoring. For LRFD shoring designs, apply
traffic (live load) surcharge in accordance with Figure C11.5.5-3 of the AASHTO
LRFD Bridge Design Specifications.

Cantilever, Braced and Anchored Shoring Designs

Use shoring backfill for fill sections and voids between cantilever, braced and
anchored shoring and the critical failure surface. Use concrete or grout for
embedded portions of drilled-in H-piles. Do not use drilled-in sheet piles.

Define “top of shoring” for cantilever, braced and anchored shoring as where the
grade intersects the back of sheet piles or H-piles and timber lagging. Design
cantilever, braced and anchored shoring for a traffic impact load of 2,000 Ib/ft
applied 18" above top of shoring if concrete barrier is above and next to shoring or
temporary guardrail is above and attached to shoring. For anchored shoring
designs, apply traffic impact load as horizontal load (PH1) in accordance with Figure
3.11.6.3-2(a) of the AASHTO LRFD specifications.

Extend cantilever, braced and anchored shoring at least 32" above top of shoring if
shoring is designed for traffic impact. Otherwise, extend shoring at least 6" above
top of shoring.

Design cantilever, braced and anchored shoring for a maximum deflection of 3" if
the horizontal distance to the closest edge of pavement or structure is less than H.
Otherwise, design shoring for a maximum deflection of 6". Design cantilever and
braced shoring in accordance with the plans and AASHTO Guide Design
Specifications for Bridge Temporary Works.

Design anchored shoring in accordance with the plans and Article 11.9 of the
AASHTO LRFD Bridge Design Specifications. Use a resistance factor of 0.80 for
tensile resistance of anchors with bars, strands or shafts. Extend the unbonded
length for ground anchors and the shallowest helix for helical anchors at least 5 ft
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(4)

behind the critical failure surface. Do not extend anchors beyond right-of-way or
easement limits. If existing or future obstructions such as foundations, guardrail
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain
a clearance of at least 6" between obstructions and anchors.

Temporary Wall Designs

Use shoring backfill in the reinforced zone of temporary walls. Separation
geotextiles are required between shoring backfill and backfill, natural ground or
culverts along the sides of the reinforced zone perpendicular to the wall face. For
Class V or VI select material in the reinforced zone, separation geotextiles are also
required between shoring backfill and backfill or natural ground on top of and at
the back of the reinforced zone.

Design temporary walls in accordance with the plans and Article 11.10 of the
AASHTO LRFD Bridge Design Specifications. Embed temporary walls at least 18"
except for walls on structures or rock as determined by the Engineer. Use a uniform
reinforcement length throughout the wall height of at least 0.7H or 6 ft, whichever
is longer. Extend the reinforced zone at least 6" beyond end of reinforcement. Do
not locate the reinforced zone outside right-of-way or easement limits.

Use the simplified method for determining maximum reinforcement loads in
accordance with the AASHTO LRFD specifications. For geotextile reinforcement,
use geotextile properties approved by the Department or default values in
accordance with the AASHTO LRFD specifications. For geogrid reinforcement,
use approved geogrid properties available from the website shown elsewhere in this
provision. If the website does not list a short-term design strength for an approved
geogrid, use a short-term design strength equal to the ultimate tensile strength
divided by 3.5 for the geogrid reinforcement. Use geosynthetic properties for the
direction reinforcement will be installed, a 3-year design life and shoring backfill
to be used in the reinforced zone.

Do not use more than 4 different reinforcement strengths for each temporary
geosynthetic wall. Design temporary geotextile walls for a reinforcement coverage
ratio (Rc) of 1.0 and temporary geogrid walls for an R of at least 0.8. For geogrid
reinforcement with an Rc of less than 1.0, use a maximum horizontal clearance
between geogrids of 3 ft and stagger reinforcement so geogrids are centered over
gaps in the reinforcement layer below.

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18" to
24" long legs. Locate geotextile or geogrid reinforcement so reinforcement layers
are at the same level as the horizontal legs of welded wire facing. Use vertical
reinforcement spacing equal to facing height. Wrap geotextile or geogrid
reinforcement behind welded wire facing and extend reinforcement at least 3 ft
back behind facing into shoring backfill.

For temporary wire walls with separate reinforcement and facing components,
attach welded wire grid or metallic strip reinforcement to welded wire facing with
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a connection approved by the Department. For temporary geogrid and wire walls,
retain shoring backfill at welded wire facing with retention geotextiles and extend
geotextiles at least 3 ft back behind facing into backfill.

(D)  Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction,
inspection and testing of the temporary shoring. If required and if this meeting occurs
before all shoring submittals have been accepted, additional preconstruction meetings may
be required before beginning construction of temporary shoring without accepted
submittals. The Resident, District or Bridge Maintenance Engineer, Bridge or Roadway
Construction Engineer, Geotechnical Operations Engineer, Contractor and Shoring
Contractor Superintendent will attend preconstruction meetings.

Construction Methods

Control drainage during construction in the vicinity of shoring. Direct run off away from shoring
and shoring backfill. Contain and maintain backfill and protect material from erosion.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the 2012 Standard Specifications and Standard Drawing
No. 1170.01 of the 2012 Roadway Standard Drawings. Use temporary guardrail in accordance
with Section 862 of the 2012 Standard Specifications and Standard Drawing No. 862.01, 862.02
and 862.03 of the 2012 Roadway Standard Drawings.
(A)  Tolerances

Construct shoring with the following tolerances:

1) Horizontal wires of welded wire facing are level in all directions,

(@) Shoring location is within 6" of horizontal and vertical alignment shown in the
accepted submittals, and

3 Shoring plumbness (batter) is not negative and within 2° of vertical.

(B)  Cantilever, Braced and Anchored Shoring Installation
If over excavation behind cantilever, braced or anchored shoring is shown in the accepted
submittals, excavate before installing piles. Otherwise, install piles before excavating for
shoring. Install cantilever, braced or anchored shoring in accordance with the construction
sequence shown in the accepted submittals. Remove piles and if applicable, timber lagging
when shoring is no longer needed.
1) Pile Installation

Install piles with the minimum required embedment and extension in accordance
with Subarticles 450-3(D) and 450-3(E) of the 2012 Standard Specifications except
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)

©)

that a pile driving equipment data form is not required. Piles may be installed with
a vibratory hammer as approved by the Engineer.

Do not splice sheet piles. Use pile excavation to install drilled-in H-piles. After
filling holes with concrete or grout to the elevations shown in the accepted
submittals, remove any fluids and fill remaining portions of holes with flowable
fill. Cure concrete or grout at least 7 days before excavating.

Notify the Engineer if refusal is reached before pile excavation or driven piles attain
the minimum required embedment. When this occurs, a revised design submittal
may be required.

Excavation

Excavate in front of piles from the top down in accordance with the accepted
submittals. For H-piles with timber lagging and braced and anchored shoring,
excavate in staged horizontal lifts with a maximum height of 5 ft. Remove flowable
fill and material in between H-piles as needed to install timber lagging. Position
lagging with at least 3" of contact in the horizontal direction between the lagging
and pile flanges. Do not excavate the next lift until timber lagging for the current
lift is installed and if applicable, bracing and anchors for the current lift are
accepted. Backfill behind cantilever, braced or anchored shoring with shoring
backfill.

Anchor Installation

If applicable, install foundations located behind anchored shoring before installing
anchors. Fabricate and install ground anchors in accordance with the accepted
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction
Specifications and the following unless otherwise approved:

@ Materials in accordance with this provision are required instead of materials
conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications,

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2
of the AASHTO LRFD specifications are not required, and

(©) Corrosion protection for unbonded lengths of ground anchors and
anchorage covers are not required.

(d) Measure grout temperature, density and flow during grouting with at least
the same frequency grout cubes are made for compressive strength.
Perform density and flow field tests in the presence of the Engineer in
accordance with American National Standards Institute/American
Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud
Balance) and ASTM C939 (Flow Cone), respectively.
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(4)

Install helical anchors in accordance with the accepted submittals and Anchor
Manufacturer’s instructions. Measure torque during installation and do not exceed
the torsional strength rating of the helical anchor. Attain the minimum required
installation torque and penetration before terminating anchor installation. When
replacing a helical anchor, embed last helix of the replacement anchor at least 3
helix plate diameters past the location of the first helix of the previous anchor.

Anchor Testing

Proof test and lock-off anchors in accordance with the accepted submittals and
Avrticle 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for
the acceptance criteria in Article 6.5.5.5. For the AASHTO LRFD specifications,
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar,
strand or shaft.

@ Anchor Acceptance
Anchor acceptance is based in part on the following criteria.

Q) For ground and helical anchors, total movement is less than 0.04"
between the 1 and 10 minute readings or less than 0.08" between the
6 and 60 minute readings.

(i) For ground anchors, total movement at maximum test load exceeds
80% of the theoretical elastic elongation of the unbonded length.

(b) Anchor Test Results

Submit 2 copies of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of
anchors. The Engineer will review the test records to determine if the
anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchor
design or installation methods. Submit a revised anchored shoring design
for acceptance and provide an acceptable anchor with the revised design or
installation methods. If required, replace the anchor or provide additional
anchors with the revised design or installation methods.

Temporary Wall Installation

Excavate as necessary for temporary walls in accordance with the plans and accepted
submittals. If applicable, install foundations located in the reinforced zone before placing
shoring backfill or reinforcement unless otherwise approved. Notify the Engineer when
foundation excavation is complete. Do not place shoring backfill or reinforcement until
excavation dimensions and foundation material are approved.

Erect welded wire facing so the wall position is as shown in the plans and accepted
submittals. Set welded wire facing adjacent to each other in the horizontal and vertical
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direction to completely cover the wall face with facing. Stagger welded wire facing to
create a running bond by centering facing over joints in the row below.

Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as
shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring
backfill.  Overlap adjacent geotextile reinforcement and retention and separation
geotextiles at least 18" with seams oriented perpendicular to the wall face. Hold geotextiles
in place with wire staples or anchor pins as needed.

Place reinforcement within 3" of locations shown in the plans and accepted submittals and
in slight tension free of kinks, folds, wrinkles or creases. Install reinforcement with the
direction shown in the plans and accepted submittals. For temporary wire walls with
separate reinforcement and facing components, attach welded wire grid or metallic strip
reinforcement to welded wire facing as shown in the accepted submittals. Do not splice or
overlap reinforcement so seams are parallel to the wall face. Contact the Engineer when
unanticipated existing or future obstructions such as foundations, pavements, pipes, inlets
or utilities will interfere with reinforcement.

Place shoring backfill in the reinforced zone in 8" to 10" thick lifts. Compact A-2-4 soil
and Class Il, Type 1 and Class Il select material in accordance with Subarticle 235-3(C)
of the 2012 Standard Specifications. Use only hand operated compaction equipment to
compact backfill within 3 ft of welded wire facing. At a distance greater than 3 ft, compact
shoring backfill with at least 4 passes of an 8 ton to 10 ton vibratory roller in a direction
parallel to the wall face. Smooth wheeled or rubber tired rollers are also acceptable for
compacting backfill. Do not use sheepsfoot, grid rollers or other types of compaction
equipment with feet. Do not displace or damage reinforcement when placing and
compacting shoring backfill. End dumping directly on geotextile or geogrid reinforcement
is not permitted. Do not operate heavy equipment on reinforcement until it is covered with
at least 8" of shoring backfill. Replace any damaged reinforcement to the satisfaction of
the Engineer.

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8
of the 2012 Standard Specifications. Bench temporary walls into the sides of excavations
where applicable. For temporary geosynthetic walls with top of wall within 5 ft of finished
grade, remove top facing and incorporate top reinforcement layer into fill when placing fill
in front of wall. Temporary walls remain in place permanently unless otherwise required.

Measurement and Payment

Temporary Shoring will be measured and paid in square feet. Temporary walls will be measured
as the square feet of exposed wall face area. Cantilever, braced or anchored shoring will be
measured as the square feet of exposed shoring face area with the shoring height equal to the
difference between the top and bottom of shoring elevations. Define “top of shoring” as where
the grade intersects the back of sheet piles or H-piles and timber lagging. Define “bottom of
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.
No measurement will be made for any embedment, shoring extension above top of shoring
or pavement thickness above temporary walls.
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The contract unit price for Temporary Shoring will be full compensation for providing shoring
designs, submittals and materials, excavating, backfilling, hauling and removing excavated
materials and supplying all labor, tools, equipment and incidentals necessary to construct
temporary shoring.

No payment will be made for temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience. No value engineering
proposals will be accepted based solely on revising or eliminating shoring locations shown in the
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements
or site conditions.

PCB will be measured and paid in accordance with Section 1170 of the 2012 Standard
Specifications. No additional payment will be made for anchoring PCB for temporary shoring.
Costs for anchoring PCB will be incidental to temporary shoring.

Temporary guardrail will be measured and paid for in accordance with Section 862 of the
2012 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS:
(8-21-12) 1101.02 SP11R10

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General Note #11
with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON SHADOW
VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 43" X 73". THE
DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH THE CAPABILITY
TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE WITH A MINIMUM
CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING, CONTACT THE WORK
ZONE TRAFFIC CONTROL SECTION.

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General Note #12
with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON SHADOW
VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 43" X 73". THE
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DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH THE CAPABILITY
TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE WITH A MINIMUM
CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING, CONTACT THE WORK
ZONE TRAFFIC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

GROUT REFERENCES FOR POSITIVE PROTECTION:
(5-19-15) 1170 SP11R20

Revise the 2012 Standard Specifications as follows:

Page 11-14, Article 1170-2, Materials, line 30, in the materials table, replace “Freeze-Thaw
Durable Grout, Nonshrink” with “Grout, Type 3”.

Page 11-14, Article 1170-2, Materials, lines 31-32, delete the first paragraph after the materials
table.

GROUT REFERENCES FOR UTILITY MANHOLES:
(8-18-15) 1525 SP15 R40

Revise the 2012 Standard Specifications as follows:
Page 15-13, Article 1525-2, Materials, line 9, in the materials table, add the following:

Item Section
Grout, Type 2 1003

Page 15-13, Article 1525-2, Materials, lines 20-21, replace the third paragraph after the
materials table with the following:

Use Type 2 grout with properties that meet Table 1003-2 in the Grout Production and Delivery
provision except provide grout with a plastic consistency in accordance with ASTM C1107.

Page 15-14, Subarticle 1525-3(B), Installation of Precast Units, line 22, in the second
sentence of the first paragraph, replace “non-shrink grout.” with “grout.”

PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain an
early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the 2012 Standard Specifications and within the following
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percentages of elapsed contract times, an additional payment will be made to the Contractor as an
incentive additive. The incentive additive will be determined by multiplying the number of acres
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for
Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably completed
divided by the total original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided funds
are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall
be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover



C203955 R-5516 SSP-5 Craven County

STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 04-21-15) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace *“(5) Evaluation for
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion”
with “completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”, replace
“Table 1081-17” with “Table 1081-3”, and replace *“Table 1081-18" with
“Table 1081-4”,
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Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious

Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining a
certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, or other noxious weeds.

©COoNoA~WN
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STANDARD SPECIAL PROVISION

AWARD OF CONTRACT
(6-28-77)(Rev 2/16/2016) z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

TITLE VI AND NONDISCRIMINATION

I.  Title VI Assurance
During the performance of this contract, the contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT™) Title 49, Code of Federal Regulations, Part 21, as they may be amended from
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor shall not participate either directly or indirectly in the discrimination prohibited by
section 21.5 of the Regulations, including employment practices when the contract covers a
program set forth in Appendix B of the Regulations.
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the contractor of the contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the grounds
of race, color, or national origin.
(4) Information and Reports: The contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration
(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who fails
or refuses to furnish this information the contractor shall so certify to the NCDOT, or the FHWA
as appropriate, and shall set forth what efforts it has made to obtain the information.
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(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions as
it or the FHWA may determine to be appropriate, including, but not limited to:

(a) Withholding of payments to the contractor under the contract until the contractor

complies, and/or

(b) Cancellation, termination or suspension of the contract, in whole or in part.
(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto.
The contractor shall take such action with respect to any subcontractor procurement as the NCDOT
or the FHWA may direct as a means of enforcing such provisions including sanctions for
noncompliance: provided, however, that, in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or supplier as a result of such direction, the
contractor may request the NCDOT to enter into such litigation to protect the interests of the
NCDOQOT, and, in addition, the contractor may request the United States to enter into such litigation
to protect the interests of the United States.

Il.  Title VI Nondiscrimination Program
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United
States shall, on the grounds of race, color, or national origin, be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any program or activity receiving
Federal financial assistance.” The broader application of nondiscrimination law is found in other
statutes, executive orders, and regulations (see Section Ill, Pertinent Nondiscrimination
Authorities), which provide additional protections based on age, sex, disability and religion. In
addition, the 1987 Civil Rights Restoration Act extends nondiscrimination coverage to all
programs and activities of federal-aid recipients and contractors, including those that are not
federally-funded.
Nondiscrimination Assurance
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no
person shall on the ground of race, color, national origin, sex, age, and disability, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any
program or activity conducted by the recipient, as provided by Title VI of the Civil Rights Act of
1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights authorities,
whether those programs and activities are federally funded or not.
Obligation
During the performance of this contract, the Contractor and its subcontractors are responsible for
complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice
of Nondiscrimination is posted in conspicuous locations accessible to all employees and
subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity
(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND
NONDISCRIMINATION?” language, in its entirety, into all its subcontracts on federally-assisted
and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors into all
subsequent lower tier subcontracts. The Contractor and its subcontractors shall also physically
incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier
subcontracts on Federal-aid highway construction contracts only. The Contractor is also
responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints Process,
as follows:
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FILING OF COMPLAINTS
1. Applicability — These complaint procedures apply to the beneficiaries of the NCDOT’s
programs, activities, and services, including, but not limited to, members of the public,
contractors, subcontractors, consultants, and other sub-recipients of federal and state funds.
2. Eligibility — Any person or class of persons who believes he/she has been subjected to
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon
race, color, sex, age, national origin, or disability, may file a written complaint with
NCDOT's Civil Rights office. The law prohibits intimidation or retaliation of any sort.
The complaint may be filed by the affected individual or a representative, and must be in
writing.
3. Time Limits and Filing Options — A complaint must be filed no later than 180 calendar
days after the following:
» The date of the alleged act of discrimination; or
» The date when the person(s) became aware of the alleged discrimination; or
» Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.
Title VI and other discrimination complaints may be submitted to the following entities:
> North Carolina Department of Transportation, Office of Equal Opportunity &
Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service Center,
Raleigh, NC 27699-1511; 919-508-1808 or toll free 800-522-0453
» US Department of Transportation, Departmental Office of Civil Rights, External
Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC
20590; 202-366-4070
Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey
Avenue, SE, 8" Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-0752
Federal Transit Administration, Office of Civil Rights, ATTN: Title VI Program
Coordinator, East Bldg. 5" Floor — TCR, 1200 New Jersey Avenue, SE,
Washington, DC 20590
Federal Aviation Administration, Office of Civil Rights, 800 Independence
Avenue, SW, Washington, DC 20591, 202-267-3258
» US Department of Justice, Special Litigation Section, Civil Rights Division, 950
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-
218-5228
4. Format for Complaints — Complaints must be in writing and signed by the
complainant(s) or a representative and include the complainant’s name, address, and
telephone number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and provided to
the complainant for confirmation or revision before processing. Complaints will be
accepted in other languages including Braille.
5. Discrimination Complaint Form — Contact NCDOT EOWS at the phone number above
to receive a full copy of the Discrimination Complaint Form and procedures.
6. Complaint Basis — Allegations must be based on issues involving race, color, national
origin, sex, age, or disability. The term “basis” refers to the complainant’s membership in
a protected group category. Contact this office to receive a Discrimination Complaint
Form.
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Protected Definition Examples Applicable Statutes and
Categories Regulations
FHWA FTA
Race An individual belonging to Black/African American, | Title VI of | Title VI of
one of the accepted racial Hispanic/Latino, Asian, | the Civil the Civil
groups; or the perception, American Indian/Alaska | Rights Act | Rights Act
based usually on physical Native, Native of 1964; of 1964;
characteristics that a person is | Hawaiian/Pacific 49 CFR Part | 49 CFR
a member of a racial group Islander, White 21; Part 21;
Color Color of skin, including shade | Black, White, brown, 23 CFR 200 | Circular
of skin within a racial group | yellow, etc. 4702.1B
National | Place of birth. Citizenship is | Mexican, Cuban,
Origin not a factor. Discrimination Japanese, Vietnamese,
based on language or a Chinese
person’s accent is also
covered.
Sex Gender Women and Men 1973 Title IX of
Federal-Aid | the
Highway Education
Act Amendmen
ts of 1972
Age Persons of any age 21 year old person Age Discrimination Act of
1975
Disability | Physical or mental Blind, alcoholic, para- Section 504 of the
impairment, permanent or amputee, epileptic, Rehabilitation Act of
temporary, or perceived. diabetic, arthritic 1973; Americans with
Disabilities Act of 1990

Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
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“programs or activities” to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

e Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131 — 12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

e The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

o Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits
employment discrimination on the basis of race, color, religion, sex, or national origin);

e 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of
DOT-assisted contracts in the Department's highway, transit, and airport financial assistance
programs, as regards the use of Disadvantaged Business Enterprises (DBES);

e Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and
proposal notices that are generally applicable to all Federal-aid construction projects and must
be made a part of, and physically incorporated into, all federally-assisted contracts, as well as
appropriate subcontracts and purchase orders, particularly Sections Il (Nondiscrimination) and
111 (Nonsegregated Facilities).
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STANDARD SPECIAL PROVISION

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to
meet the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor or from project to project
or the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the
executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area”
is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SSP-15

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Craven County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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STANDARD SPECIAL PROVISION

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS
FHWA - 1273 Electronic Version - May 1, 2012 Z-8

I. General

I1. Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

V1. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower
tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders,
rental agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments,
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting
agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure
compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of
Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure
equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide

equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
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"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility
to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO
policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be
met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b.  All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment
and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings,
employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which
the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures
with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage
practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under
this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full
use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The
contracting agency may reserve training positions for persons who receive welfare assistance in accordance with

23 U.S.C. 140(a).

¢ The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage
eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b.  The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually
bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.
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d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants/ Employees with Disabilities: The contractor must be familiar with the requirements for and comply
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation
in all employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b.  The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall
be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and
women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion,
sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the
contractor's control, where the facilities are segregated. The term "facilities” includes waiting rooms, work areas, restaurants and other eating areas, time
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters™” with minor
revisions to conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any
additional classification and wage rates conformed wunder paragraph 1.b. of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.
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b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination

and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:
(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(i) The classification is utilized in the area by the construction industry; and
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(2) Ifthe contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting
officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional time is necessary.

(3) Inthe event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer,
to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed

as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or

an hourly cash equivalent thereof.

If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or

program.

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor,
withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting
agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a.

Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of
three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and
wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency.

The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the
payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for
this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.ntm or its successor site. The
prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain
the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to
the contracting agency.

Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent
who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under 85.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.

@
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section
1001 of title 18 and section 231 of title 31 of the United States Code.

¢. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required
records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they performed

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs
are not subject to the requirements of paragraph 4 of this Section 1V. The straight time hourly wage rates for apprentices and trainees under
such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by
reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment
as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.
As used in this paragraph, the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment
of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required
by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided
in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

VI.

SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own self-performance requirements.

VIL. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as
it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the
safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
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which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuantto 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry
to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily
available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section
508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees to take such action as the contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any
time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. Theterms "covered transaction," "debarred," "suspended,"” "ineligible," "participant,” “person," “principal," and "voluntarily excluded," as used
in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee
or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such
as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
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transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

* k Kk k x

2. Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion — First Tier Participants:

2.

a.

b.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission
of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission
of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an

explanation to this proposal.

Instructions for Certification - Lower Tier Participants:
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or
more - 2 CFR Parts 180 and 1200)

a.
b.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," “person," "principal," and "voluntarily excluded," as used
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and
suppliers).

The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,”" without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower
tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

EE

Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion--Lower Tier Participants:

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency.
Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach
an explanation to this proposal.

1.

2.

* k kK x
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company

compliance under these contract documents. These documents and any other information as
requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SPECIAL PROVISION

NAME CHANGE FOR NCDENR
(1-19-16) Z-11

Description

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina Department
of Environment and Natural Resources”, replace with “NCDEQ” or “North Carolina Department
of Environmental Quality” respectively, as the case may be.
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STANDARD SPECIAL PROVISION
MINIMUM WAGES
GENERAL DECISION NC170104 01/06/2017 NC104

Z-104
Date: January 6, 2017

General Decision Number: NC170104 01/06/2017 NC104
Superseded General Decision Numbers: NC20160104
State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Beaufort Granville Pasquotank
Bertie Halifax Perquimans
Bladen Harnett Robeson
Camden Hertford Sampson
Carteret Hyde Scotland
Chowan Jones Tyrrell
Columbus Lenoir Vance
Craven Martin Warren
Dare Northampton Washington
Duplin Pamlico Wilson
Gates

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year
2017 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and
any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the
contractor must pay all workers in any classification listed on this wage determination at least
$10.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract for calendar year 2017. The EO minimum wage rate
will be adjusted annually. Additional information on contractor requirements and worker
protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2017
SUNC2014-006 11/17/2014
Rates Fringes
BLASTER 21.85
CARPENTER 13.72
CEMENT MASON/CONCRETE FINISHER 14.26
ELECTRICIAN
Electrician 18.69 2.66

Telecommunications Technician 14.72 1.67
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Rates Fringes
IRONWORKER 16.32
LABORER
Asphalt Raker and Spreader 12.42
Asphalt Screed/Jackman 13.48
Carpenter Tender 10.85
Cement Mason/Concrete Finisher Tender 11.35
Common or General 10.12
Guardrail/Fence Installer 13.39
Pipelayer 13.31
Traffic Signal/Lighting Installer 16.88
PAINTER
Bridge 19.62
POWER EQUIPMENT OPERATORS
Asphalt Broom Tractor 13.28
Bulldozer Fine 18.46
Bulldozer Rough 14.09
Concrete Grinder/Groover 24.66
Crane Boom Trucks 17.25
Crane Other 21.48
Crane Rough/All-Terrain 19.00
Drill Operator Rock 15.43 1.61
Drill Operator Structure 19.12
Excavator Fine 17.61
Excavator Rough 12.99
Grader/Blade Fine 16.73
Grader/Blade Rough 15.28
Loader 2 Cubic Yards or Less 10.28
Loader Greater Than 2 Cubic Yards 13.58
Material Transfer Vehicle (Shuttle Buggy) 17.39
Mechanic 18.63
Milling Machine 14.38
Off-Road Hauler/Water Tanker 9.30
Oiler/Greaser 13.45
Pavement Marking Equipment 11.87
Paver Asphalt 15.53
Roller Asphalt Breakdown 12.13
Roller Asphalt Finish 13.65
Roller Other 10.48
Scraper Finish 13.98
Scraper Rough 10.17
Slip Form Machine 19.29
Tack Truck/Distributor Operator 14.56
TRUCK DRIVER
GVWR of 26,000 Lbs or Less 10.35
GVWR of 26,000 Lbs or Greater 12.04

Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
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up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(2)(ii)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage determination.
The classifications are listed in alphabetical order of "identifiers" that indicate whether the
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted
average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average rate
based on all the rates reported in the survey for that classification. As this weighted average rate
includes all rates reported in the survey, it may include both union and non-union rates. Example:
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates the State of Louisiana.
2012 is the year of survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage determination.
5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union data.
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union
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average rate. OH indicates the state. The next number, 0010 in the example, is an internal number
used in producing the wage determination. 08/29/2014 indicates the survey completion date for
the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4. All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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SPECIAL HANDLING OF UNCLASSIFIED EXCAVATION

1.0 GENERAL

Craven County

(SPECIAL)

Use any suitable unclassified excavation material removed from the excavation from the
stations listed below in accordance with NCDOT Standard Specification 225, except the
material shall not be used in the top 3 feet of the proposed embankment or backfill. These
soils may be utilized in areas outside the pavement section or in lower portions of high fills

at the discretion of the Engineer.

Stations
Line Stations (£
-L- 61+35 to 66+40
-L- 67+75 to 69+25
-L- 69+70 to 73+25
-L- 78425 to 78475
-L- 81+25 to 91495
-L- 96+75 to 98425
-L- 98+75 to 99425
-L- 100+75 to 101+75
-L- 102+75 to 107+70
-L- 108+25 to 108+75
-L- 109+25 to 111495
-L- 112+60 to 115+40
-L- 117465 to 119490
-LRA- 10+00 to 13+75
-LRB- 11+44 to 14475
-LRB- 19+35 to 22+58
-YEBO1- 8+40 to 16+90
-YEBO1- 18+40 to 21425
-YEBO1- 41+00 to 50+00
-YEBO1- 50+65 to 52+05
-YEBO1- 53+75 to 59+74
-YWBO01- 16+70 to 19+96
-YWBO01- 20492 to 22470
-YWBO1- 31+25 to 32475
-YWBO1- 34425 to 35425
-Y09A- 10+85 to 19430
-Y09A- 19480 to 20+25
-Y09A- 24+55 to 25+45
-Y10A- 15+15 to 15+95
-Y10A- 16+35 to 18+15
-Y10A- 26+75 to 27455

-Y10A- 35+45 to 37+75

Offsets (ft)

LT to RT
LT
RT
RT

LT to RT
RT
RT
RT

LT to RT

LT to RT

LT to RT

LT to RT

90 RT
66 RT

LT to RT

LT to RT

LT to RT

LT to RT

LT to RT

LT to RT

LT to RT
RT
LT

LT to RT
LT

LT to RT
RT

LT to RT

LT to RT
RT
LT

LT to RT
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (SPECIAL)

1.0

2.0

GENERAL

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or
geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.
Use precast concrete panels for vertical facing elements and coarse aggregate in the
reinforced zone unless noted otherwise in the plans. Provide reinforced concrete coping as
required. Design and construct MSE retaining walls based on actual elevations and wall
dimensions in accordance with the contract and accepted submittals. Use a prequalified
MSE Wall Installer to construct MSE retaining walls.

Define “reinforcement” as steel or geosynthetic reinforcement and “geosynthetics” as
geosynthetic grids (geogrids) or strips (geostrips). Define “aggregate” as coarse or fine
aggregate. Define “panel” as a precast concrete panel and “coping” as precast or cast-in-
place concrete coping.

Define “MSE wall” as a mechanically stabilized earth retaining wall and “MSE Wall
Vendor” as the vendor supplying the chosen MSE wall system. Define “MSE panel wall”
as an MSE wall with panels. Define “abutment wall” as an MSE wall with bridge
foundations in any portion of the reinforced zone or an MSE wall connected to an abutment
wall. Even if bridge foundations only penetrate a small part of the reinforced zone, the
entire MSE wall is considered an abutment wall.

Use an approved MSE wall system in accordance with the plans and any NCDOT
restrictions or exceptions for the chosen system. Value engineering proposals for other
MSE wall systems will not be considered. Do not use MSE wall systems with an
“approved for provisional use” status for abutment walls or MSE walls subject to scour,
walls with design heights greater than 35 ft or walls supporting or adjacent to railroads or
interstate highways. The list of approved MSE wall systems with approval status is
available from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx

MATERIALS

Refer to the Standard Specifications.

Item Section
Aggregate 1014
Anchor Pins 1056-2
Curing Agents 1026
Epoxy, Type 3A 1081
Geotextiles, Type 2 1056
Grout, Type 3 1003
Joint Materials 1028
Portland Cement Concrete, Class A 1000
Precast Retaining Wall Coping 1077

Reinforcing Steel 1070
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Retaining Wall Panels 1077
Shoulder Drain Materials 816-2

Wire Staples 1060-8(D)
Corrugated Steel Pipe 1032-3(A7)

Provide Type 2 geotextile for filtration and separation geotextiles. Use Class A concrete
for cast-in-place coping, leveling concrete and pads.

Use panels from producers approved by the Department and licensed by the MSE Wall
Vendor. Unless required otherwise in the contract, produce panels with a smooth flat final
finish that meets Article 1077-11 of the Standard Specifications. Accurately locate and
secure reinforcement connectors in panels and maintain required concrete cover. Produce
panels within 1/4" of the panel dimensions shown in the accepted submittals.

Damaged panels with excessive discoloration, chips or cracks as determined by the
Engineer will be rejected. Do not damage reinforcement connection devices or
mechanisms in handling or storing panels.

Store steel materials on blocking at least 12" above the ground and protect it at all times
from damage; and when placing in the work make sure it is free from dirt, dust, loose mill
scale, loose rust, paint, oil or other foreign materials. Handle and store geosynthetics in
accordance with Article 1056-2 of the Standard Specifications. Load, transport, unload and
store MSE wall materials so materials are kept clean and free of damage. Bent, damaged
or defective materials will be rejected.

A. Aggregate

Use standard size No. 57, 57M, 67 or 78 M that meets Table 1005-1 of the Standard
Specifications for coarse aggregate except do not use No. 57 or 57M stone in the
reinforced zone of MSE walls with geosynthetic reinforcement or connectors. Use the
following for fine aggregate:

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard
Specifications or

2. Gradation that meets Class III, Type 3 select material in accordance with Article
1016-3 of the Standard Specifications.

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard
Specifications. Use fine aggregate with a maximum organic content of 1.0%. Provide
aggregate with electrochemical properties that meet the following requirements:

AGGREGATE ELECTROCHEMICAL REQUIREMENTS
Aggregate Reinforcement

Type or Connector pH Resistivity Chlorides Sulfates
Material
Coarse Steel Not Required

Fine Steel 5-10 >3,000Q-cm <100ppm <200 ppm
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Coarse Polyester Type

— * & k
or Fine (PET) Geogrid >-8 N/A N/A N/A
Coarse Geostrip or
. Polyolefin 45-9 N/A* N/A* N/A*
or Fine

Geogrid
*  Resistivity, chlorides and sulfates are not applicable to geosynthetics.

Use aggregate from a source that meets the Mechanically Stabilized Earth Wall
Aggregate Sampling and Testing Procedures. Perform pH tests for coarse aggregate in
accordance with Materials and Tests (M&T) Unit Chemical Procedure C-Elec.
Perform organic content tests for fine aggregate in accordance with AASHTO T 267
instead of Subarticle 1014-1(D) of the Standard Specifications. Perform
electrochemical tests for fine aggregate in accordance with the following test

procedures:

Property Test Method
pH AASHTO T 289
Resistivity AASHTO T 288
Chlorides AASHTO T 291
Sulfates AASHTO T 290
Reinforcement

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a
manufacturer approved or licensed by the vendor. Use reinforcement approved for the
chosen MSE wall system. The list of approved reinforcement for each MSE wall
system is available from the website shown elsewhere in this provision.

1. Steel Reinforcement

Provide Type 1 material certifications in accordance with Article 106-3 of the
Standard Specifications for steel reinforcement. Use welded wire grid
reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the
Standard Specifications and metallic strip reinforcement (“straps”) that meet ASTM
AS572 or A1011. Galvanize steel reinforcement in accordance with Section 1076 of
the Standard Specifications.

2. Geosynthetic Reinforcement

Define “machine direction” (MD) for geosynthetics in accordance with ASTM
D4439. Provide Type 1 material certifications for geosynthetic strengths in the MD
in accordance with Article 1056-3 of the Standard Specifications.  Test
geosynthetics in accordance with ASTM D6637.

Bearing Pads

For MSE panel walls, use bearing pads that meet Section 3.6.1.a of the FHWA Design
and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes —
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Volume I (Publication No. FHWA-NHI-10-024).  Provide bearing pads with
thicknesses that meet the following:

BEARING PAD THICKNESS
Facing Area per Panel Minimum Pad Thickness After Compression
(A) (based on 2 times panel weight above pads)
A <30 sf 172"
30sf<A<75sf 3/4"

D. Miscellaneous Components

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins,
plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall
components not included above. Galvanize steel components in accordance with
Section 1076 of the Standard Specifications. Provide miscellaneous components
approved for the chosen MSE wall system. The list of approved miscellaneous
components for each MSE wall system is available from the website shown elsewhere
in this provision.

3.0 PRECONSTRUCTION REQUIREMENTS
A. MSE Wall Surveys

The Retaining Wall Plans show a plan view, typical sections, details, notes and an
elevation or profile view (wall envelope) for each MSE wall. Before beginning MSE
wall design, survey existing ground elevations shown in the plans and other elevations
in the vicinity of MSE wall locations as needed. For proposed slopes above or below
MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake
points. Based on these elevations, finished grades and actual MSE wall dimensions and
details, submit revised wall envelopes for acceptance. Use accepted wall envelopes for
design.

B. MSE Wall Designs

For MSE wall designs, submit 11 copies of working drawings and 3 copies of design
calculations and a PDF copy of each at least 30 days before the preconstruction
meeting. Note name and NCDOT ID number of the panel production facility on the
working drawings. Do not begin MSE wall construction until a design submittal is
accepted.

Use a prequalified MSE Wall Design Consultant to design MSE walls. Provide designs
sealed by a Design Engineer approved as a Geotechnical Engineer (key person) for the
MSE Wall Design Consultant.

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design
Specifications and any NCDOT restrictions for the chosen MSE wall system unless
otherwise required. Design MSE walls for seismic if walls are located in seismic zone
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2 based on Figure 2-1 of the Structure Design Manual. Use a uniform reinforcement
length throughout the wall height of at least 0.7H with H as shown in the plans or 6 ft,
whichever is longer, unless noted otherwise in the plans. Extend the reinforced zone at
least 6" beyond end of reinforcement. Do not locate drains, the reinforced zone or
leveling pads outside right-of-way or easement limits.

Use the simplified method for determining maximum reinforcement loads and design
parameters approved for the chosen MSE wall system or default values in accordance
with the AASHTO LRFD specifications. Design steel components including
reinforcement and connectors for the design life noted in the plans and aggregate type
in the reinforced zone. Use corrosion loss rates for galvanizing in accordance with the
AASHTO LRFD specifications for nonaggressive backfill and carbon steel corrosion
rates in accordance with the following:

CARBON STEEL CORROSION RATES

Aggregate Type Corrosion Loss Rate

(in reinforced zone) (after zinc depletion)
Coarse 0.47 mil/year
Fine (except abutment walls) 0.58 mil/year
Fine (abutment walls) 0.70 mil/year

For geosynthetic reinforcement and connectors, use approved geosynthetic properties
for the design life noted in the plans and aggregate type in the reinforced zone.

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250
Ib/sf in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.
For steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls,
analyze top 2 reinforcement layers for traffic impact loads in accordance with Section
7.2 of the FHWA MSE wall manual shown elsewhere in this provision except use the
following for geosynthetic reinforcement rupture:

q) Tal Rc 2 Tmax + (TI / RFCR)

Where,

0 =  resistance factor for tensile resistance in accordance with Section 7.2.1
of the FHWA MSE wall manual,

Ta =  long-term geosynthetic design strength approved for chosen MSE wall
system,

R, = reinforcement coverage ratio = 1 for continuous geosynthetic
reinforcement,

T max = factored static load in accordance with Section 7.2 of the FHWA MSE
wall manual,

Ty =  factored impact load in accordance with Section 7.2 of the FHWA MSE
wall manual and

RFcr = creep reduction factor approved for chosen MSE wall system.

If existing or future obstructions such as foundations, guardrail, fence or handrail posts,
moment slabs, pavements, pipes, inlets or utilities will interfere with reinforcement,
maintain a clearance of at least 3" between obstructions and reinforcement unless
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otherwise approved. Locate reinforcement layers so all of reinforcement length is
within 3" of corresponding connection elevations.

Use 6" thick cast-in-place unreinforced concrete leveling pads beneath panels that are
continuous at steps and extend at least 6" in front of and behind bottom row of panels.
Unless required otherwise in the plans, embed top of leveling pads in accordance with
the following requirements:

EMBEDMENT REQUIREMENTS
Front Slope' Minimum Embedment Depth?
(H:V) (whichever is greater)
1 ft for H<10 ft

6:1 or flatter (except abutment walls) H/20 5 ft for H > 10 ft
6:1 or flatter (abutment walls) H/10 2 ft
>6:1t0o<3:1 H/10 2 ft
3:1to2:1 H/7 2 ft

1. Front slope is as shown in the plans.
2. Define “H” as the maximum design height plus embedment per wall with the design
height and embedment as shown in the plans.

When noted in the plans, locate a continuous aggregate shoulder drain along the base of
the reinforced zone behind the aggregate. Provide wall drainage systems consisting of
drains and outlet components in accordance with Standard Drawing No. 816.02 of the
Roadway Standard Drawings.

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least
12" wide. If the approval of the chosen MSE wall system does not require a minimum
number of bearing pads, provide the number of pads in accordance with the following:

NUMBER OF BEARING PADS
Facing Area per Panel Maximum Wall Minimum Number
(A) Height Above of Pads per
Horizontal Panel Joint Horizontal Panel Joint

25 ft 2
A <30 sf i

35 ft 3

25 ft 3
30sf <A <75sf i

35 ft 4

1. Additional bearing pads per horizontal panel joint may be required for wall heights
above joints greater than 35 ft.

Separation geotextiles are required between the aggregate and overlying fill or
pavement sections except when concrete pavement, full depth asphalt or cement treated
base is placed directly on aggregate. When noted in the plans, separation geotextiles
are also required at the back of the reinforced zone between the aggregate and backfill
or natural ground. Unless required otherwise in the plans, use reinforced concrete
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coping at top of walls that meets the following requirements:
1. Coping dimensions as shown in the plans,

2. At the Contractor’s option, coping that is precast or cast-in-place concrete for MSE
panel walls unless cast-in-place coping is required as shown in the plans,

Cast-in-place concrete coping for MSE segmental walls and

4. At the Contractor’s option and when shown in the plans, cast-in-place concrete
coping that extends down back of panels or connects to panels with dowels.

For MSE panel walls with coping, connect cast-in-place concrete coping or leveling
concrete for precast concrete coping to top row of panels with dowels cast into panels.
When concrete barrier rail is required above MSE walls, use concrete barrier rail with
moment slab as shown in the plans.

Submit working drawings and design calculations for acceptance in accordance with
Article 105-2 of the Standard Specifications. Submit working drawings showing plan
views, wall profiles with foundation pressures, typical sections with reinforcement and
connection details, aggregate locations and types, geotextile locations and details of
leveling pads, panels, coping, bin walls, slip joints, etc. If necessary, include details on
working drawings for concrete barrier rail with moment slab, reinforcement splices if
allowed for the chosen MSE wall system, reinforcement connected to end bent caps and
obstructions extending through walls or interfering with reinforcement, leveling pads,
barriers or moment slabs. Submit design calculations for each wall section with
different surcharge loads, geometry or material parameters. At least one analysis is
required for each wall section with different reinforcement lengths. When designing
MSE walls with computer software other than MSEW, use MSEW, version 3.0 with
update 14.93 or later, manufactured by ADAMA Engineering, Inc. to verify the design.
At least one MSEW analysis is required per 100 ft of wall length with at least one
analysis for the wall section with the longest reinforcement. Submit electronic MSEW
input files and PDF output files with design calculations.

Preconstruction Meeting

Before starting MSE wall construction, hold a preconstruction meeting to discuss the
construction and inspection of the MSE walls. If this meeting occurs before all MSE
wall submittals have been accepted, additional preconstruction meetings may be
required before beginning construction of MSE walls without accepted submittals. The
Resident or Bridge Maintenance Engineer, Bridge Construction Engineer, Geotechnical
Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend
preconstruction meetings.

4.0 CORROSION MONITORING

Corrosion monitoring is required for MSE walls with steel reinforcement. The Engineer
will determine the number of monitoring locations and where to install the instrumentation.
Contact M&T before beginning wall construction. M&T will provide the corrosion
monitoring instrumentation kits and if necessary, assistance with installation.
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5.0

6.0

SITE ASSISTANCE

Unless otherwise approved, provide an MSE Wall Vendor representative to assist and
guide the MSE Wall Installer on-site for at least 8 hours when the first panels and
reinforcement layer are placed. If problems are encountered during construction, the
Engineer may require the vendor representative to return to the site for a time period
determined by the Engineer.

CONSTRUCTION METHODS

Control drainage during construction in the vicinity of MSE walls. Direct run off away
from MSE walls, aggregate and backfill. Contain and maintain aggregate and backfill and
protect material from erosion.

Excavate as necessary for MSE walls in accordance with the accepted submittals. If
applicable and at the Contractor’s option, use temporary shoring for wall construction
instead of temporary slopes to construct MSE walls. Define “temporary shoring for wall
construction” as temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience.

When noted in the plans, install corrugated steel pipes for end bent pile location located in
the reinforced zone before placing aggregate or reinforcement. Top of pipes should be 3”
below the bottom of the cap elevation. Brace pipes or piles in the reinforced zone to
maintain alignment when placing and compacting aggregate. Secure piles together with
steel members near top of piles. Clamp members to piles instead of welding if bracing is at
or below pile cut-off elevations.

Notify the Engineer when foundation excavation is complete. Do not place leveling pad
concrete, aggregate or reinforcement until excavation dimensions and foundation material
are approved.

Construct cast-in-place concrete leveling pads at elevations and with dimensions shown in
the accepted submittals and in accordance with Section 420 of the Standard Specifications.
Cure leveling pads at least 24 hours before placing panels.

Erect and support panels so the final wall position is as shown in the accepted submittals.
Space bearing pads in horizontal panel joints as shown in the accepted submittals and cover
all panel joints with filtration geotextiles as shown in the accepted submittals. Attach
filtration geotextiles to back of panels with adhesives, tapes or other approved methods.

Construct MSE walls with the following tolerances:

A. Vertical joint widths are 3/4", £1/4" for panels,

B. Final wall face is within 3/4" of horizontal and vertical alignment shown in the
accepted submittals when measured along a 10 ft straightedge and

C. Final wall plumbness (batter) is not negative (wall face leaning forward) and within
0.5° of vertical unless otherwise approved.
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7.0

Place reinforcement at locations and elevations shown in the accepted submittals and
within 3" of corresponding connection elevations. Install reinforcement with the direction
shown in the accepted submittals. Place reinforcement in slight tension free of kinks, folds,
wrinkles or creases. Reinforcement may be spliced once per reinforcement length if shown
in the accepted submittals. Use reinforcement pieces at least 6 ft long. Contact the
Engineer when unanticipated existing or future obstructions such as foundations, guardrail,
fence or handrail posts, pavements, pipes, inlets or utilities will interfere with
reinforcement. To avoid obstructions, deflect, skew or modify reinforcement as shown in
the accepted submittals.

Place aggregate in the reinforced zone in 8" to 10" thick lifts. Compact fine aggregate in
accordance with Subarticle 235-3(C) of the Standard Specifications. Use only hand
operated compaction equipment to compact aggregate within 3 ft of panels. At a distance
greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 10 ton vibratory
roller in a direction parallel to the wall face. Smooth wheeled or rubber tired rollers are
also acceptable for compacting aggregate. Do not use sheepsfoot, grid rollers or other
types of compaction equipment with feet. Do not displace or damage reinforcement when
placing and compacting aggregate. End dumping directly on geosynthetics is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 8" of aggregate. Replace any damaged reinforcement to the satisfaction of the
Engineer.

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the
Standard Specifications. If a drain is required, install wall drainage systems as shown in
the accepted submittals and in accordance with Section 816 of the Standard Specifications.

Construct leveling concrete in accordance with Section 420 of the Standard Specifications.
Construct cast-in-place concrete coping in accordance with Subarticle 452-3(C) of the
Standard Specifications. When single faced precast concrete barrier is required in front of
and against MSE walls, stop coping just above barrier so coping does not interfere with
placing barrier up against wall faces.

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold
separation geotextiles in place with wire staples or anchor pins as needed. Seal joints
above and behind MSE walls between coping and concrete slope protection with silicone
sealant.

MEASUREMENT AND PAYMENT

MSE Retaining Wall No. __ will be measured and paid in square feet. MSE walls will be
measured as the square feet of wall face area with the pay height equal to the difference
between top of wall and top of leveling pad elevations. Define “top of wall” as top of
coping or top of panels for MSE walls without coping.

The contract unit price for MSE Retaining Wall No. __ will be full compensation for
providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating,
backfilling, hauling and removing excavated materials and supplying site assistance,
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leveling pads, panels, reinforcement, aggregate, wall drainage systems, geotextiles, bearing
pads, coping, 16 gauge 24 inch diameter corrugated steel pipe, miscellaneous components
and any incidentals necessary to construct MSE walls. The contract unit price for MSE
Retaining Wall No. __ will also be full compensation for reinforcement connected to and
aggregate behind end bent caps in the reinforced zone, if required.

No separate payment will be made for temporary shoring for wall construction. Temporary
shoring for wall construction will be incidental to the contract unit price for MSE Retaining
Wall No.

The contract unit price for MSE Retaining Wall No. __ does not include the cost for
ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items
will be paid for elsewhere in the contract.

Where it is necessary to provide backfill material behind the reinforced zone from sources
other than excavated areas or borrow sources used in connection with other work in the
contract, payment for furnishing and hauling such backfill material will be paid as extra
work in accordance with Article 104-7 of the Standard Specifications. Placing and
compacting such backfill material is not considered extra work but is incidental to the work
being performed.

Payment will be made under:

Pay Item Pay Unit
MSE Retaining Wall No. ___ Square Foot
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PILES (5-16-17)

Revise the 2012 Standard Specifications as follows:

Page 4-70, Article 450-2, Materials, line 2, in the materials table, replace “Neat Cement Grout,
Nonshrink” with “Neat Cement Grout, Type 1.

Page 4-70, Article 450-2, Materials, line 8, in the last sentence of the second paragraph, replace
“approved by the Materials and Tests Unit.” with “that are on the NCDOT Approved Products
List.”

Page 4-71, Subarticle 450-3(D), Driven Piles, line 10, add the following after the first sentence
of the third paragraph.

Use AASHTO driving stress limits for severe corrosive environments when calcium nitrite
corrosion inhibitor is required for prestressed concrete piles.

Page 4-72, Subarticle 450-3(D)(3), Required Driving Resistance, lines 26-30, replace first
paragraph with the following:

The Engineer will determine if the proposed pile driving methods and equipment are acceptable
and provide the blows/ft and equivalent set for the required driving resistance noted in the plans,
i.e., “pile driving criteria” except for structures with pile driving analyzer (PDA) testing. For
structures with PDA testing, provide pile driving criteria for any bents and end bents with piles
in accordance with Subarticle 450-3(F)(4).

Page 4-73, Subarticle 450-3(E)(1), Pile Excavation, lines 19-20, in the third sentence of the
second paragraph, replace “use smooth or corrugated clean watertight steel casings” with “use
smooth non-corrugated clean watertight steel casings”.

Page 4-73, Subarticle 450-3(F), Pile Driving Analyzer, lines 45-48, replace third paragraph
with the following:

The Engineer will complete the review of the proposed pile driving methods and equipment
within 7 days of receiving PDA reports and pile driving criteria. Do not place concrete for caps
or footings on piles until PDA reports and pile driving criteria have been accepted.

Page 4-75, Subarticle 450-3(F), Pile Driving Analyzer, line 21, add the following to the end of
Article 450-3:

4) Pile Driving Criteria

Analyze pile driving with the GRL Wave Equation Analysis Program (GRLWEAP)
manufactured by Pile Dynamics, Inc. Use the same PDA Consultant that provides PDA
reports to perform GRLWEAP analyses and develop pile driving criteria. Provide
driving criteria sealed by an engineer approved as a Project Engineer (key person) for the
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same PDA Consultant.

Analyze pile driving so driving stresses, energy transfer, ram stroke and blows/ft from
PDA testing and resistances from CAPWAP analyses correlate to GRLWEAP models.
Provide pile driving criteria for each combination of required driving resistance and pile
length installed for all pile types and sizes. Submit 2 copies of pile driving criteria with
PDA reports. Include the following for driving criteria:

@) Project information in accordance with Subarticle 450-3(F)(3)(a)

(b) Table showing blows/ft and equivalent set vs. either stroke for multiple strokes in
increments of 6" or bounce chamber pressure for multiple pressures in increments
of 1 psi

(© Maximum stroke or blows/ft or pile cushion requirements to prevent overstressing
piles as needed

(d) GRLWEAP software version information

(e PDF copy of all pile driving criteria and executable GRLWEAP input and output
files

Page 4-75, Article 450-4, Measurement and Payment, line 24, add the following after the first
paragraph:

Pile Driving Equipment Setup for __ Prestressed Concrete Piles, Pile Driving Equipment
Setup for ___ Steel Piles and Pile Driving Equipment Setup for __ Galvanized Steel Piles
will be measured and paid in units of each. Setting up equipment to drive piles will be measured
as one per pile. No payment will be made for pile driving equipment setup for installed piles that
are not driven. The contract unit price for Pile Driving Equipment Setup for _ Prestressed
Concrete Piles, Pile Driving Equipment Setup for __ Steel Piles and Pile Driving Equipment
Setup for __ Galvanized Steel Piles will be full compensation for mobilizing and demobilizing
pile driving equipment, personnel, supplies and incidentals, setting up and breaking down pile
driving equipment, e.g., pile hammer, crane, template, etc. and submitting the proposed pile
driving methods and equipment.

Page 4-75, Article 450-4, Measurement and Payment, line 31, in the fifth sentence of the
second paragraph, replace “driving piles” with “furnishing and installing piles except for the
items paid for separately in this article”

Page 4-76, Article 450-4, Measurement and Payment, lines 27-29, replace third sentence of
the sixth paragraph with the following:

The contract unit price for PDA Testing will be full compensation for performing PDA testing
the first time a pile is tested, performing CAPWAP analysis on data collected during initial drive,
restrikes and redrives, providing PDA reports, performing GRLWEAP analysis and developing
and providing pile driving criteria.

Page 4-76, Article 450-4, Measurement and Payment, line 33, add the following after the list
headings:
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STANDARD SHORING: (3-17-15)

Description

Standard shoring includes standard temporary shoring and standard temporary mechanically
stabilized earth (MSE) walls. At the Contractor’s option, use Standard shoring as noted in the
plans or as directed. When using standard shoring, a temporary shoring design submittal is not
required. Construct standard shoring based on actual elevations and shoring dimensions in
accordance with the contract and Standard Detail No. 1801.01 or 1801.02.

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary
shoring detail (Standard Detail No. 1801.01). Define “standard temporary wall” as a temporary
MSE wall with geotextile or geogrid reinforcement that meets the standard temporary wall detail
(Standard Detail No. 1801.02). Define “standard temporary geotextile wall” as a standard
temporary wall with geotextile reinforcement and “standard temporary geogrid wall” as a
standard temporary wall with geogrid reinforcement. Define “geosynthetics” as geotextiles or
geogrids.

Provide positive protection for standard shoring at locations shown in the plans and as directed.
See Temporary Shoring provision for positive protection types and definitions.

Materials
Refer to the Standard Specifications.

Item Section
Anchor Pins 1056-2
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-6
Geotextiles 1056
Grout, Type 1 1003
Portland Cement Concrete 1000
Select Material 1016
Steel Beam Guardrail Materials 862-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3
Wire Staples 1060-8(D)

Provide Type 6 material certifications for shoring materials. Use Class IV select material
(standard size No. ABC) for temporary guardrail. Use Class A concrete that meets Article 450-2
of the Standard Specifications or grout for drilled-in piles.

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge
case and traffic impact at each standard temporary shoring location, use sheet piles with the
minimum required section modulus or H-piles with the sizes shown in Standard Detail No.
1801.01. Use untreated timber with a thickness of at least 3" and a bending stress of at least
1,000 psi for timber lagging.

(A)  Shoring Backfill
Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
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AASHTO M 145 for soil classification A-2-4 with a maximum Pl of 6 for shoring
backfill except do not use the following:

1)
()

(3)

A-2-4 soil for backfill around culverts,

A-2-4 soil in the reinforced zone of standard temporary walls with a back slope
and

Class VI select material in the reinforced zone of standard temporary geotextile
walls.

Standard Temporary Walls

Use welded wire reinforcement for welded wire facing, struts and wires with the
dimensions and minimum wire sizes shown in Standard Detail No. 1801.02. Provide
Type 2 geotextile for separation and retention geotextiles. Define “machine direction”
(MD) and “cross-machine direction” (CD) for geosynthetics in accordance with ASTM
D4439. Do not use more than 4 different reinforcement strengths for each standard
temporary wall.

(1)

)

Geotextile Reinforcement

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area
of at least 8 oz/sy in accordance with ASTM D5261. Based on actual wall height,
groundwater elevation, slope or surcharge case and shoring backfill to be used in
the reinforced zone at each standard temporary geotextile wall location, provide
geotextiles with ultimate tensile strengths as shown in Standard Detail No.
1801.02.

Geogrid Reinforcement

Handle and store geogrids in accordance with Article 1056-2 of the Standard
Specifications. Use geogrids with a roll width of at least 4 ft and an “approved”
or “approved for provisional use” status code. The list of approved geogrids is
available from:
connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx

Based on actual wall height, groundwater elevation, slope or surcharge case and
shoring backfill to be used in the reinforced zone at each standard temporary
geogrid wall location, provide geogrids for geogrid reinforcement with short-term
design strengths as shown in Standard Detail No. 1801.02. Geogrids are typically
approved for ultimate tensile strengths in the MD and CD or short-term design
strengths for a 3-year design life in the MD based on material type. Define
material type from the website above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class I, Type 1 or Class Il Select Material
Coarse Aggregate Class V or VI Select Material

If the website does not list a short-term design strength for an approved geogrid,
use a short-term design strength equal to the ultimate tensile strength divided by
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3.5 for the geogrid reinforcement.

Preconstruction Requirements

(A)

(B)

(©)

(D)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of
standard shoring except for barrier above standard temporary walls. Concrete barrier
with the minimum required clear distance is required above standard temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and standard shoring. At the Contractor’s option or if clear distance for
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as
shown in the plans. Place ABC in clear distance and around guardrail posts instead of
pavement. Do not use temporary guardrail above standard temporary walls.

Standard Shoring Selection Forms

Before beginning standard shoring construction, survey existing ground elevations in the
vicinity of standard shoring locations to determine actual shoring or wall heights (H).
Submit a standard shoring selection form for each location at least 7 days before starting
standard shoring construction. Standard shoring selection forms are available from:
connect.ncdot.gov/resources/Geological/Pages/Geotech Forms_Details.aspx

Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction
and inspection of the standard shoring. If required, schedule this meeting after all
standard shoring selection forms have been submitted. The Resident, District or Bridge
Maintenance Engineer, Bridge or Roadway Construction Engineer, Geotechnical
Operations Engineer, Contractor and Shoring Contractor Superintendent will attend this
preconstruction meeting.

Construction Methods

Construct standard shoring in accordance with the Temporary Shoring provision.

(A)

Standard Temporary Shoring Installation

Based on actual shoring height, positive protection, groundwater elevation, slope or
surcharge case and traffic impact at each standard temporary shoring location, install
piles with the minimum required embedment and extension for each shoring section in
accordance with Standard Detail No. 1801.01. For concrete barrier above and next to
standard temporary shoring and temporary guardrail above and attached to standard
temporary shoring, use “surcharge case with traffic impact” in accordance with Standard
Detail No. 1801.01. Otherwise, use “slope or surcharge case with no traffic impact” in
accordance with Standard Detail No. 1801.01. If refusal is reached before driven piles
attain the minimum required embedment, use drilled-in H-piles with timber lagging for
standard temporary shoring.
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(B)  Standard Temporary Walls Installation

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or
geogrid reinforcement and shoring backfill in the reinforced zone at each standard
temporary wall location, construct walls with the minimum required reinforcement length
and number of reinforcement layers for each wall section in accordance with Standard
Detail No. 1801.02. For standard temporary walls with pile foundations in the reinforced
zone, drive piles through reinforcement after constructing temporary walls.

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at
acute corners as directed by the Engineer. Place geosynthetics as shown in Standard
Detail No. 1801.02. Place separation geotextiles between shoring backfill and backfill,
natural ground or culverts along the sides of the reinforced zone perpendicular to the wall
face. For Class V or VI select material in the reinforced zone, place separation
geotextiles between shoring backfill and backfill or natural ground on top of and at the
back of the reinforced zone.

Measurement and Payment

Standard shoring will be measured and paid in accordance with the Temporary Shoring
provision.
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R-5516 GV-1 Craven County

PROJECT SPECIAL PROVISIONS
GEOENVIRONMENTAL

BROWNFIELD PROPERTY REQUIREMENTS (5/19/2017)

The Contractor’s attention is directed to the fact that Parcel 18, City of Havelock Property, is a
Brownfield Property regulated by the North Carolina Department of Environmental Quality
(NCDEQ) henceforth referred to as “The Property”. As such, all soil and artificial fill exported
or imported from The Property must be managed according to Brownfield regulations.

Information relating to The Property, the area of Unsuitable Artificial Fill Material, sample
locations, and investigation reports will be available from the Engineer and/or at the following
web address by navigating to the correct letting year and month then selecting, “Plans and
Proposals”, “R5516”, “GeoEnv Postings”:

http://dotw-xfer0l.dot.state.nc.us/dsplan/

The Unsuitable Artificial Fill within the right of way and easements of The Property will be
removed by others prior to construction. The Department will provide an Environmental
Management Plan (EMP) to the NCDEQ, per their requirements. The EMP must be approved by
NCDEQ in advance of any work on The Property by the contractor. The Department’s Specialty
Consultant must sample the borrow fill soil for contaminants and receive approval by NCDEQ in
advance of delivery to The Property. The Department requires one month notice from the
Contractor to perform the borrow testing and obtain NCDEQ’s approval. Rip rap to be placed
within The Property shall not be comprised of recycled concrete, unless tested for contamination
and approved in advance by NCDEQ.
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OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS
Description

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported
by metal poles or upright trusses. Sign foundations consist of footings with pedestals or drilled
piers with or without grade beams or wings, conduit and anchor rod assemblies. Construct sign
foundations in accordance with the contract and accepted submittals. Define “cantilever sign” as
an overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Materials

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal
Poles provision.

Assumed Subsurface Conditions

Assume the following soil parameters and groundwater elevation for sign foundations unless
these subsurface conditions are not applicable to sign locations:

(A)  Unit weight (y) = 120 Ib/cf,

(B)  Friction angle (¢) = 30°,

(C)  Cohesion (¢) =0 Ib/sf and

(D)  Groundwater 7 ft below finished grade.

A subsurface investigation is required if the Engineer determines these assumed subsurface
conditions do not apply to a sign location and the sign cannot be moved. Subsurface conditions
requiring a subsurface investigation include but are not limited to weathered or hard rock,
boulders, very soft or loose soil, muck or shallow groundwater. No extension of completion date
or time will be allowed for subsurface investigations.
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Subsurface Investigations

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring
in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.
Rough grade sign locations to within 2 feet of finished grade before beginning drilling.
Drill borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal,
whichever is higher.

Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc.
with the current NCDOT gINT library and data template to produce SPT boring logs. Provide
boring logs sealed by a geologist or engineer licensed in the state of North Carolina.

Sign Foundation Designs

Design sign foundations for the wind zone and clearances shown in the plans and the slope of
finished grade at each sign location. Use the assumed soil parameters and groundwater elevation
above for sign foundation designs unless a subsurface investigation is required. For sign
locations requiring a subsurface investigation, design sign foundations for the subsurface
conditions at each sign location. Design footings, pedestals, drilled piers, grade beams and
wings in accordance with the 6™ Edition of the AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires and Traffic Signals. In some instances, conflicts with
drainage structures may dictate sign foundation types.

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for
Highway Bridges. Do not use an allowable bearing pressure of more than 3,000 Ib/sf for
footings.

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for
uplift. Use the computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to
analyze drilled piers. Provide drilled pier designs with a horizontal deflection of less than 1" at
top of piers. For cantilever signs with single drilled pier foundations supporting metal poles, use
wings to resist torsion forces. Provide drilled pier designs with a factor of safety of at least 2.0
for torsion.

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with
a grade beam having a moment of inertia approximately equal to that of either pier. The Broms’
method is acceptable to analyze drilled piers with grade beams instead of LPILE. Use a safety
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the A4SHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic
Signals.

Submit boring logs, if any, working drawings and design calculations for acceptance in
accordance with Article 105-2 of the 2012 Standard Specifications. Submit working drawings
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showing plan views, required foundation dimensions and elevations and typical sections with
reinforcement, conduit and anchor rod assembly details.  Include all boring logs, design
calculations and LPILE output for sign foundation design submittals. Have sign foundations
designed, detailed and sealed by an engineer licensed in the state of North Carolina.

Construction Methods

Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod
assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies
for Metal Poles provision.

Measurement and Payment

Overhead Footings will be measured and paid in cubic yards. Sign foundations will be measured
as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and
wings shown on the accepted submittals. The contract unit price for Overhead Footings will be
full compensation for providing labor, tools, equipment and foundation materials, stabilizing or
shoring excavations and supplying concrete, reinforcing steel, conduit, anchor rod assemblies
and any incidentals necessary to construct sign foundations. Subsurface investigations required
by the Engineer will be paid as extra work in accordance with Article 104-7 of the 2012
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Overhead Footings Cubic Yard
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OVERHEAD SIGN SUPPORTS
Description

Design, fabricate, furnish and erect various types of overhead sign assemblies. Fabricate
supporting structures using tubular members of either aluminum or steel. The types of
overhead sign assemblies included in this specification are span structures, cantilever
structures and sign structures attached to bridges.

Materials

Structural Steel Section 1072
Overhead Sign Structures Section 1096
Signing Materials Section 1092
Organic Zinc Repair Paint Article 1080-9
Reinforcing Steel Section 1070
Direct Tension Indicators Sections 440 and 1072

Construction Methods

A. General
Fabricate overhead sign assemblies in accordance with the details shown in the approved
working drawings and the requirements of these specifications.

No welding, cutting or drilling will be permitted in the field, unless approved by the
Engineer.

Drill bolt holes and slots to finished size. Holes may also be punched to finished size
provided the diameter of the punched holes is at least twice the thickness of the metal being
punched. Flame cutting of bolt holes and slots is not permitted.

Erect sign panels in accordance with the requirements for Type A or B signs as indicated in
the plans or Roadway Standard Drawings. Field drill two holes per connection in the Z bars
for attaching signs to overhead structures. Provide two U- bolts at each U-bolt connection
such as each truss chord to sign hanger and each truss chord to walkway support or light
support. Provide two U-bolts at each U-bolt connection where ends of truss chords are
supported. The minimum diameter of all U-bolts is 2 inch.

For all U-bolt connections of hanger beams to overhead assembly truss chords, provide
all U-bolts with a flat washer and double nuts at each end of the U-bolts. All double nuts that
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are on any U-bolt shall be the same thickness and weight. When assembled, the double nuts
shall be brought tight against each other by the use of two wrenches.

Use two coats of a zinc-rich paint to touch up minor scars on all galvanized materials. For high
strength bolted connections, use direct tension indicators. Galvanize bolts, nuts and washers in
accordance with the Standard Specifications.

B. Shop Drawings
Design the overhead sign supports, including foundations, prior to fabrication. Submit design
calculations and working drawings of the designs to the Engineer for review and acceptance.

Have a professional engineer registered in the State of North Carolina perform the
computations and render a set of sealed, signed and dated drawings detailing the construction
of each structure.

Submit to the Engineer for review and acceptance complete design and fabrication details for
each overhead sign assembly, including foundations and brackets for supporting the signs and
maintenance walkways, if applicable, electrical control boxes, and lighting luminaires. Base
design upon the revised structure line drawings, wind load area and the wind speed shown
in the plans, and in accordance with the Standard Specifications for Structural Structures
for Highway Signs, Luminaires and Traffic Signals.

Submit thirteen (13) copies of completely detailed working drawings and one copy of the
design calculations including all design assumptions for each overhead sign assembly to the
Engineer for approval prior to fabrication. Working drawings shall include complete
design and fabrication details (including foundations); provisions for attaching signs,
maintenance walkways (when applicable), lighting luminaires to supporting structures,
applicable material specifications, and any other information necessary for procuring and
replacing any part of the complete overhead sign assembly.

Allow 40 days for initial working drawing review after the Engineer receives them. If
revisions to working drawings are required, an additional 40 days shall be required for review
and approval of the final working drawings.

Approval of working drawings by the Engineer shall not relieve the Contractor of
responsibility for the correctness of the drawings, or for the fit of all shop and field
connections and anchors.
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C. Design and Fabrication
The following criteria govern the design of overhead sign assemblies:

Design shall be in accordance with the Standard Specifications for Structural

Supports for Highway Signs, Luminaires and Traffic Signals, 5 Edition, 2009 and the
2010 and 2011 Interim Revisions.

Within this Specification, there are several design criteria that are owner specified. They
include:
e Overhead cantilever sign structures shall include galloping loads (exclude four-
chord horizontal trusses).
* The natural wind gust speed in North Carolina shall be assumed to be 11.6 mph.
* The fatigue importance category used in the design, for each type of structure,
shall be for:
* Cantilever structures with span greater than 50 feet — Fatigue Category L.
* Cantilever structures with span less than or equal to 50 feet — Fatigue Category I1.
* Non-cantilever structures — Fatigue Category I1

The following Specification interpretations or criteria shall be used in the design of
overhead sign assemblies:

* For design of supporting upright posts or columns, the effective length factor for
columns “K”, as provided for in Appendix B, Section B.5, shall be taken as the
following, unless otherwise approved by the Engineer:

Case 1 For a single upright post of cantilever or span type overhead sign
structure, the effective column length factor, “K”, shall be taken as
2.0.

Case 2 For twin post truss-type upright post with the post connected to
one chord of a horizontal truss, the effective column length factor
for that column shall be taken as 2.0.

Case 3 For twin post truss-type upright post with the post connected to
two truss chords of a horizontal tri-chord or box truss, the effective
column length factor for that column shall be taken as 1.65.

» For twin post truss-type uprights, the unbraced length of the post shall be from the chord to
post connection to the top of base plate.
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« For twin post truss-type uprights when the post is subject to axial compression, bending
moment, shear, and torsion, the post shall satisfy Standard Specifications for Structural
Supports for Highway Signs, Luminaries and Traffic Signals Equations 5-17, 5-18 and 5-

SN-7 Craven County

19. To reduce the effects of secondary bending, in lieu of Equation 5-18, the following

equation may be used:

fa fi fo\’
Qo

<1.0

Where fa = Computed axial compression stress at base of post

* The base plate thickness for all uprights and poles shall be a minimum of 2” but not
less than that determined by the following criteria and design.

7-02-13

Case 1

Case 2

Circular or rectangular solid base plates with the upright pole welded
to the top surface of base plate with full penetration butt weld, and
where no stiffeners are provided. A base plate with a small center hole,
which is less than 1/5 of the upright diameter, and located
concentrically with the upright pole, may be considered as a solid
base plate.

The magnitude of bending moment in the base plate, induced by the
anchoring force of each anchor bolt shall be calculated as M = (P x D;) / 2.

Circular or rectangular base plate with the upright pole socketed into and
attached to the base plate with two lines of fillet weld, and where no
stiffeners are provided, or any base plate with a center hole that is larger
in diameter than 1/5 of the upright diameter

The magnitude of bending moment induced by the anchoring force of each
anchor bolt shall be calculated as M =P x D».

M - bending moment at the critical section of the base plate
induced by one anchor bolt

P - anchoring force of each anchor bolt

D; - horizontal distance between the center of the anchor bolt and
the outer face of the upright, or the difference between the
radius of the bolt circle and the outside radius of the upright

D, - horizontal distance between the face of the upright and the
face of the anchor bolt nut
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* The critical section shall be located at the face of the anchor bolt and
perpendicular to the radius of the bolt circle. The overlapped part of two adjacent

critical sections shall be considered ineffective.

* The thickness of Case 1 base plate shall not be less than that calculated based on
formula for Case 2.

» Uprights, foundations, and trusses that support overhead signs shall be designed in
accordance with the Overhead and Dynamic Message Sign Foundations Project Special
Provision for the effects of torsion. Torsion shall be considered from dead load
eccentricity of these attachments, as well as for attachments such as walkways,
supporting brackets, lights, etc., that add to the torsion in the assembly. Truss vertical
and horizontal truss diagonals in particular and any other assembly members shall be
appropriately sized for these loads.

» Uprights, foundations, and trusses that support overhead mounted signs shall be
designed for the proposed sign wind area and future wind areas. The design shall
consider the effect of torsion induced by the eccentric force location of the center of
wind force above (or below) the center of the supporting truss. Truss vertical and
horizontal truss diagonals in particular and any other assembly members shall be
appropriately sized for these loads.

For non-cantilevered monotube sign support structures, the following table and figures
are considered as a required addition to the Standard Specifications for Structural Support for

Highway Signs, Luminaires and Traffic Signals, 5" Edition,

2009:
Construction Detail Stress Application Example
Category

Mechanically 25. Bolts in Tension Beam column

Fastened D connection for 16

Connections monotube structures

Fillet Weld ) ) Beam column

Connections 26. Fillet Welded with E connection for 17
one side normal to b
applied stress ;n/{onotube structures

i . t truss-

Mechanically 27. High strength bolts OOtube OF truss

Fastened in tension D chord splice 17

Connections

Fillet Weld 28. Fillet welded with Monotube or truss-

Connections one side normal to E’ chord splice 17
applied stress

Mechanically 29. U-bolts tied to Horizontal truss

Fastened tansverse truss D connection with 18

Connections column to keep vertical truss
chords in place

Mechanically 30. Net section of full- Truss bolted joint

Fastened tightened, high B 18

Connections tension bolts in
shear
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Add to the Specifications, Figure 11-1:

4
[
) Bolted comuection
T (Detail 27)
L
Bolted commectiom
(Detail 25)
Fillet weld - r"('a
(Detail 26~ I ]
L Fillet weld
{Detail 28)
Beam-Columm COEI"IJvIEdIEI ltgl mmotube stivichurs Menotube beam splice
+ Example 17
_ U-balts
" (Detal 29)
High-tension £
Dolts y;;?f :
(Detail 30) g r 123
AR

Beam-Colunn Connection for Tross Struchnre
Exanuple 18

Fabricate all overhead sign assemblies, including but not limited to foundations,
in accordance with the details shown on the approved shop drawings and with the
requirements of these Specifications.

Fabricate the span and cantilever supporting structures using tubular members
of either aluminum or steel, using only one type of material throughout the project.
Sign support structures that are to be attached to bridges shall be fabricated
using other structural shapes.

Horizontal components of the supporting structures for overhead signs may be of
a truss design or a design using singular (monotube) horizontal members to support
the sign panels.

Truss or singular member centerline must coincide with the centerline of sign
design area shown on the structure line drawing.
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Provide permanent camber in addition to dead load camber in accordance with
the Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals. Indicate on the shop drawings the amount of
camber provided and the method employed in the fabrication of the support to
obtain the camber.

Use cantilever sign structures that meet the following design criteria:

a. Do not exceed an L / 150 vertical dead load deflection at the end of the arm due to
distortions in the arm and vertical support, where L is the length of the arm from the
center of the vertical support to the outer edge of the sign.

b. Do not exceed an L / 40 horizontal deflection at the end of the arm due to
distortions in the arm and vertical support, as a result of design wind load.

Fabricate attachment assemblies for mounting signs in a manner that allows easy
removal of sign panels for repair.

Compensation

The work covered by this section will be paid for at the contract lump sum for each Supports,
Overhead Sign Structure (@ Station 96+78 —L- and Supports, Overhead Sign Structure @
Station 21+00 —YWBO0I-. Such price will be full compensation for all work covered by this
specification includes all design, fabrication, construction, transportation, and erection of the
complete overhead sign structure, supporting structure, hardware, lighting support brackets,
preparing and furnishing shop drawings, and attaching the signs to the overhead assembly.

Payment will be made under:

Supports, Overhead Sign Structure (@ Station 96+78 —L- Lump Sum
Supports, Overhead Sign Structure @ Station 21+00 -YWBO1- Lump Sum
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DISPOSAL OF FLASHER SYSTEM

The work covered by this special provision consists of removal and disposal of a flasher
system. The system includes the sign and the sign post, utility service pole, electric meter
and base, circuit breaker panel and breaker(s), control devices such as relays, wire, cable,
conduit, flasher units, and all other devices and equipment in the system.

All material shall be removed and disposed according to the State and Local codes,
regulations, and ordinances and shall be in accordance with the Section 907 of the
NCDOT Standard Specifications for Roads and Structures.

Compensation:

Disposal of a Flasher System as described above shall be paid for at the contract lump
sum price for each Flasher System.

Payment will be made under:

Disposal of Flasher SyStem ..........ccooviiiiiiiiiiiiieciiece e Lump Sum

Disposal of Flasher System 1 ofl
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WORK ZONE TRAFFIC CONTROL
Project Special Provisions

Law Enforcement:
(05/14/2013)

Description

Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in
accordance with the contract.

Construction Methods

Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with
blue lights mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or
control traffic as required by the plans or by the Engineer.

Measurement and Payment

Law Enforcement will be measured and paid for in the actual number of hours that each Law
Enforcement Officer is provided during the life of the project as approved by the Engineer. There
will be no direct payment for marked Law Enforcement vehicles as they are considered incidental
to the pay item.

Payment will be made under:

Pay Item Pay Unit
Law Enforcement Hour
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PROJECT SPECIAL PROVISIONS
Utility Construction
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

Revise the 2012 Standard Specifications as follows:

Page 10-58, Sub-article 1036-1 General,
add the following sentence:

All materials in contact with potable water shall be in conformance with Section 1417 of
the Safe Drinking Water Act.

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

The utility owners are City of Havelock and Craven County. The contact person for the
City of Havelock is Mark Sayger and he can be reached by phone at 252-444-6410. The
contact person for Craven County is Rusty Hayes and he can be reached by phone at 252-
636-6615.

Page 15-2, Sub-article 1500-9 Placing Pipelines into Service,
add the following sentence:

Obtain approval from the NCDENR-Public Water Supply Section prior to placing a new
water line into service. Use backflow prevention assemblies for temporary connections
to isolate new water lines from existing water line.

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization,
change the allowable leakage formula to:

W = LDVP = 148,000

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, sixth paragraph:
Replace the paragraph with the following:
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PROJECT SPECIAL PROVISIONS
Utility Construction

Sterilize water lines in accordance with Section 1003 of The Rules Governing Public
Water supply and AWWA C651 Section 4.4.3, the Continuous Feed Method. Provide a
chlorine solution with between 50 parts per million and 100 parts per million in the initial
feed. If the chlorine level drops below 10 parts per million during a 24 hour period, then
flush, refill with fresh chlorine solution, and repeat for 24 hours. Provide certified
bacteriological and contaminant test results from a state-approved or state-certified
laboratory. Operate all valves and controls to assure thorough sterilization.

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, sixth paragraph:
Replace the paragraph with the following:

For Cut-In Construction: Use the following procedures for disinfecting of the new
installation and the existing main at the cut-in point in accordance with AWWA C651,
Section 4.7:

1. Apply liberal quantities of hypochlorite, in the form of tablets, to the open trench.

2. Interior of new pipe and fittings and the ends of the existing mains shall be swabbed
or sprayed with a one percent hypochlorite solution before installation.

3. Install a 2-inch tap downstream of the work area. Tap shall be used for blowing off
the main. Or use the next fire hydrant downstream of the work area for blowing off
the main.

4. Install a 2-inch tap just upstream of the new installation. Control Water from the
existing system so as to flow slowly into the work area during the application of
chlorine. After the line is thoroughly flushed, add chlorine solution at a
concentration of 100 ppm by the continuous feed method and hold in the main for
one (1) hour.

5. After one hour proceed with flushing until the lines contain the normal chlorine
residual of the system.

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, seventh paragraph:
delete the words “may be performed concurrently or consecutively.”
and replace with “shall be performed consecutively.”

Page 15-7, sub-article 1515-2 Materials,
replace paragraph beginning “Double check valves...” with the following:

Double Check valves (DCV) and Reduced Pressure Zone principal (RPZ) backflow
prevention assemblies shall be listed on the University of Southern California Foundation
for Cross-Connection Control and Hydraulic Research list of approved backflow devices.
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PROJECT SPECIAL PROVISIONS
Utility Construction

Page 15-11, Sub-article 1520-3(A)(2) Testing, line 5,
replace the second paragraph with the following:

Test all 24" and smaller gravity sewer lines for leakage using infiltration, exfiltration, or
air test. Perform visual inspection on gravity sewer lines larger than 24". Perform line
and grade testing and deflection testing on all gravity sewer lines.

I. MEASUREMENT AND PAYMENT:

Ductile Iron Water Pipe Fittings:

The quantity of Ductile Iron Water Pipe Fittings will be measured and paid for per pound
based on the published weights for ductile iron fittings, exclusive of the weights of any
accessories, as listed in the “DI Fittings Weight Chart” located at the NCDOT Utilities
Material Estimates web site. If the Contractor elects to use compact ductile iron pipe
fittings, measurement will be based on the weight of standard size ductile iron water pipe
fittings. Any fitting not listed will be measured based on the published weights for ductile
iron fittings listed in ANSI/AWWA C-110/A21.10. This is limited to pressure pipe 4
inches or larger.

Payment will be made under:

Pay Item Pay Unit
Ductile Iron Water Pipe Fittings LB

Ductile Iron Sewer Pipe Fittings:

The quantity of Ductile Iron Sewer Pipe Fittings will be measured and paid for per pound
based on the published weights for ductile iron fittings, exclusive of the weights of any
accessories, as listed in the “DI Fittings Weight Chart” located at the NCDOT Utilities
Material Estimates web site. If the Contractor elects to use compact ductile iron pipe
fittings, measurement will be based on the weight of standard size ductile iron sewer pipe
fittings. Any fitting not listed will be measured based on the published weights for ductile
iron fittings listed in ANSI/AWWA C-110/A21.10. This is limited to pressure pipe 4
inches or larger.

Payment will be made under:

Pay Item Pay Unit
Ductile Iron Sewer Pipe Fittings LB
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== KCI TECHNOLOGIES
KCI1

ENGINEERS | PLANNERS | SCIENTISTS | CONSTRUCTION MANAGERS

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

Duke Energy — Power (Distribution)

Duke Energy — Power (Transmission)

City of Newbern Electric — Power (Distribution)
Century Link - Communication

City of Havelock — Sewer

Cherry Point Military Base - Lighting

Time Warner — Communications

Craven County School - Fiber

IEMMUOm»

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
Utility relocations are shown on the Utility by Others Plans.

A) Duke Energy — Power (Distribution)

Contact Information: Eddie Watkins
919-882-5051
Eddie.watkins@duke-energy.com

1. See Utilities by Others Plans.
2. Duke Distribution will be completed prior to let.

B) Duke Energy — Power (Transmission)
Contact Information: Jamie Loy

919-546-6034
Jamie.loy@pgnmail.com

1. See Utilities by Others Plans.

5/19/17
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UbO-2

County: Craven

2. Duke Transmission is scheduled to be completed by October 27, 2017.

C) City of Newbern Electric
Contact Information:

Carl Toler

210 Kale Road

New Bern, NC 28562
252-639-2823
tolerc@newbern-nc.org

1. See Utilities by Others Plans.
2. City of Newbern Electric will be completed prior to let.

D) Century Link
Contact Information:

Mitch Averitte

1875 North 20" St.

Morehead City, NC 28577
252-247-4493
Mitchell.averitte@centurylink.com

1. See Utilities by Others Plans.
2. Century Link will be completed prior to let.

E) City of Havelock - Sewer
Contact Information:

Chad Ives, GISP

199 Cunningham Blvd.
Havelock, NC 28532
252-444-6432
cives@havelocknc.us

1. See Utilities by Others Plans.
2. All relocation efforts of Pump Station will be completed prior to May 1, 2018.

F) Cherry Point Military Base — Lighting

Contact Information:

David Miller

252-466-4716
winston.miller@usmc.mil

1. Cherry Point will remove all impacted utilities outside of base limits. This will

include existing Electric Transformer and existing lighting.

2. Lighting must be maintained as long as possible at the base guard station.

3. Cherry Point will need to be communicated with prior to construction for the
removal of Transformer at station —YEBOQ1- 59+00 and 3 existing roadway
lighting poles. Cherry Point will need 2 weeks advance notice for removal of

these facilities.

5/19/17
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4. Contractor shall coordinate with the base in regards to all relocations.

G) Time Warner - Communications
Contact Information: Vincent Brayboy
500 Time Warner Drive
Newport, NC 28570
910-219-6615
Vincent.brayboy@twcable.com

1. See Utilities by Others Plans.
2. Time Warner will be completed prior to let.

H) Craven County Schools — Fiber
Contact Information: Francis M. Altman

Craven County Schools
(252) 514-6393
Francis.altman@cravenk12.org

1. See Utilities by Others Plans.
2. All relocations are complete.

5/19/17
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Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

40004 Limestone 4000# Limestone
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Craven County

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon

Engineer’s request.

06 Dust

2" Millennium
3" Millennium
Apache Il
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding and Mulching (East)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both
sides of the stream or depression, measured from top of stream bank or center of depression.
The stream bank of the stream relocation shall be seeded by a method that does not alter the
typical cross section of the stream bank. Native Grass Seeding and Mulching shall also be
performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

March 1 - August 31 September 1 - February 28

18# Creeping Red Fescue 18# Creeping Red Fescue
6# Indiangrass 6# Indiangrass

8# Little Bluestem 8# Little Bluestem

44 Switchgrass 44 Switchgrass

25# Browntop Millet 35# Rye Grain

500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.
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All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of
fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted
to provide the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating
seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain)
may be used where degree of slope prevents the use of a sod seeder.
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MOWING:
The minimum mowing height on this project shall be 4 inches.

REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the road, and
in other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation
Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody
species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern
line, or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture
ratio, method of application, and the time of application shall be submitted to the Engineer for
approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard
Specifications.
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RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment
Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and

satisfactorily completes an erosion control action described in Form 1675. The provisions of
Article 104-5 of the Standard Specifications will not apply to this item of work.
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Pay Ite

EC-7 Craven County
Payment will be made under:
m Pay Unit
se for Erosion Control Each

Respon

ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The En

vironmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of

the stream or depression measured from top of streambank or center of depression.

Constr

(A)

(B)

(©)

uction Methods
Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Standard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the
suspension of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

5/2/2017



R-5516 EC-8 Craven County

(D)  Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be
installed immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into
the contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

(E)  Stage Seeding
The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in
stages on cut and fill slopes that are greater than 20 feet in height measured along the
slope, or greater than 2 acres in area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this
work shall be included in the contract unit prices for the work involved.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.
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No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Acrticle 1630-3 of the Standard Specifications.

CLEAN WATER DIVERSION:

Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of clean water diversions. The clean water diversions shall be used to direct water
flowing from offsite around/away from specific area(s) of construction.

Materials

Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056

Construction Methods

The Contractor shall install the clean water diversions in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the excavated material
shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.
Other stabilization methods may be utilized with prior approval from the Engineer.

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury top of slope geotextile edge in a trench at least 5"
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deep and tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile
overlapping the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of the clean water
diversions.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.
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Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set,
all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may,
at the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying”, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.
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Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
SKIMMER BASIN WITH BAFFLES: (East)
Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the
erosion control plans. Work includes constructing sediment basin, installation of temporary
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer,
providing and placing stone pad on bottom of basin underneath skimmer device, providing and
placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet,
disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner
and skimmer device, backfilling basin area with suitable material and providing proper drainage
when basin area is abandoned.
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Materials

Item

Stone for Erosion Control, Class B
Geotextile for Soil Stabilization, Type 4
Fertilizer for Temporary Seeding
Seed for Temporary Seeding
Seeding and Mulching

Matting for Erosion Control
Staples

Coir Fiber Mat

Temporary Slope Drain

Coir Fiber Baffle

EC-13

Provide appropriately sized and approved skimmer device.

Craven County

Section
1042
1056

1060-2
1060-4
1060-4
1060-8
1060-8
1060-14
1622-2
1640

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe
diameter shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer

recommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve

as the barrel pipe through the earthen dam.

The geotextile for the spillway liner shall meet the following minimum physical properties for
low permeability, woven polypropylene geotextiles:

Property
Tensile Strength

Tensile Elongation (Maximum)

Trapezoidal Tear

CBR Puncture

UV Resistance

(% retained at 500 hrs.)
Apparent Opening Size (AQS)
Permittivity

Water Flow Rate

Test Method

ASTM D-4632
ASTM D-4632
ASTM D-4533
ASTM D-6241
ASTM D-4355

ASTM D-4751
ASTM D-4491
ASTM D-4491

Value
315
15
120
900
70

40
0.05
4

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.

Wooden Stakes:

Unit
Ib.
%
Ibs.
Ibs.
%

US Std. Sieve
sec™
gal/min/ft*

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.
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Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control
plans. Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as
directed. Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01
and Section 1640 of the Standard Specifications.

Install skimmer device according to manufacturer recommendations. Install 4” Schedule 40
PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to
the detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling
connection and skimmer according to manufacturer recommendations. The coupling shall be
rigid and non-buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope
included with the skimmer to the tee between the vent socket and the tube inlet, and the other
end to a wooden stake or metal post. Clean out skimmer device when it becomes clogged with
sediment and/or debris and is unable to float at the top of water in skimmer basin. Take
appropriate measures to avoid ice accumulation in the skimmer device. Construct a stone pad of
Class B stone directly underneath the skimmer device at bottom of basin. The pad shall be a
minimum of 12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with low permeability polypropylene geotextile unrolled in the direction
of flow and lay smoothly but loosely on soil surface without creases. Bury edges of geotextile in
a trench at least 5" deep and tamp firmly. If geotextile for the primary spillway is not one
continuous piece of material, make horizontal overlaps a minimum of 18" with upstream
geotextile overlapping the downstream geotextile. Secure geotextile with eleven gauge wire
staples shaped into a u shape with a length of not less than 12" and a throat not less than 1" in
width. Place staples along outer edges and throughout the geotextile a maximum of 3 ft.
horizontally and vertically. Geotextile shall be placed to the bottom and across the entire width
of the basin according to the Skimmer Basin with Baffles detail. Place sealant inside basin
around barrel pipe on top of geotextile with a minimum width of 6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will

prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
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reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
bare side slope sections immediately upon the completion of seeding and in accordance with
Avrticle 1631-3 of the Standard Specifications.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown
on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Low Permeability Geotextile will be measured and paid for as the actual number of square yards
measured along the surface of the spillway over which the geotextile is installed and accepted.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the
Standard Specifications.

__" Skimmer will be measured in units of each. _ ” Skimmer will be measured and paid for as
the maximum number of each size skimmer acceptably installed and in use at any one time
during the life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of _ ”
Skimmer is considered incidental to the measurement of the quantity of " Skimmer and no
separate payment will be made. No separate payment shall be made if _” Skimmer, barrel
and/or arm pipe(s) are damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.
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Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
__ " Skimmer Each
Coir Fiber Mat Square Yard
Low Permeability Geotextile Square Yard

WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of wattles,
matting installation, PAM application, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers
Minimum Diameter 12 in.

Minimum Density 2.5 Io/ft® +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square

cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.
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Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and from
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant
to be utilized with each wattle. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the
detail. Install a minimum of 2 stakes on the upstream side of the wattle according to the detail
provided in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more
than 2 in. projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a
rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM
applications shall be done during construction activities after every rainfall event that is equal to
or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment
Wattles will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered

by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattles.
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Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the wattles. Such price and payment will be full compensation for all work covered by
this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Wattle Linear Foot

SILT FENCE WATTLE BREAK:
(8-21-12) 1605,1630

Description

Silt fence wattle breaks are tubular products consisting of excelsior fibers encased in synthetic
netting and used in conjunction with temporary silt fence at the toe of fills to intercept runoff.
Silt fence wattle breaks are to be placed at locations shown on the plans or as directed.
Installation shall follow the detail provided in the plans and as directed. Work includes
furnishing materials, installation, maintenance and removing silt fence wattle breaks.

Materials

Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12"

Minimum Length 10 ft

Minimum Density 2.5 Ib/cf £ 10%

Net Material Synthetic

Net Openings 1" x 1"

Net Configuration Totally Encased

Minimum Weight 20 Ib. + 10% per 10 ft length

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with
a 2" x 2" nominal square cross section. One end of the stake shall be sharpened or beveled to
facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less
than 12" in length with a throat of 1" in width.
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Construction Methods

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be
placed. Secure silt fence wattle breaks to the soil by wire staples approximately every linear foot
and at the end of each wattle. Install at least 4 stakes on the downslope side of the wattle with a
maximum spacing of 2 linear feet; and according to the detail. Install at least 2 stakes on the
upslope side of the silt fence wattle break according to the detail provided in the plans. Drive
stakes into the ground at least 10" with no more than 2" projecting from the top of the wattle.
Drive stakes at an angle according to the detail provided in the plans.

Install temporary silt fence in accordance with Section 1605 of the 2012 Standard Specifications
and overlap each downslope side of silt fence wattle break by 6".

Maintain the silt fence wattle breaks until the project is accepted or until the silt fence wattle
breaks are removed, and remove and dispose of silt accumulations at the silt fence wattle breaks
when so directed in accordance with Section 1630 of the 2012 Standard Specifications.

Measurement and Payment

Wattle will be measured and paid as the actual number of linear feet of wattles installed and
accepted. Such price and payment will be full compensation for all work covered by this
provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals
necessary to install the silt fence wattle break.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot

WATTLE BARRIER:
(5-20-13) 1630

Description

Wattle barriers are tubular products consisting of excelsior fibers encased in natural or synthetic
netting and used at the toe of fills or on slopes to intercept runoff. Wattle barriers are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation,
maintenance and removing wattle barriers.

Materials

Wattle shall meet the following specifications:

Inner Material 100% Curled Wood (Excelsior) Fibers
Minimum Diameter 18"
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Minimum Length 10 ft.

Minimum Density 2.9 Ib./c.f.+ 10%
Net Material Synthetic

Net Openings 1" x 1"

Net Configuration Totally Encased
Minimum Weight 5 Ib./ft. + 10%

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with
a 2" x 2" nominal square cross section. One end of the stake shall be sharpened or beveled to
facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Align wattle barriers in an overlapping and alternating pattern. Excavate a trench the entire
length of each wattle with a depth of 2" to 3" for the wattle to be placed. Secure wattle barriers
to the soil by wire staples approximately every linear foot and at the end of each wattle. Install at
least 4 stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet; and
according to the detail. Install at least 2 stakes on the upslope side of the wattle barrier according
to the detail provided in the plans. Drive stakes into the ground at least 10" with no more
than 2" projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.

For wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of
25 ft. for the barrier measured along the slope.

Maintain the wattle barriers until the project is accepted or until the wattle barriers are removed,
and remove and dispose of silt accumulations at the wattle barriers when so directed in
accordance with Section 1630 of the 2012 Standard Specifications.

Measurement and Payment

Wattle Barrier will be measured and paid as the actual number of linear feet of wattles installed
and accepted. Such price and payment will be full compensation for all work covered by this
provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals
necessary to install the wattle barrier.

Payment will be made under:

Pay Item Pay Unit
Wattle Barrier Linear Foot
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BORROW PIT DEWATERING BASIN:
(3-17-09) (Rev 3-2-11)

Description

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

Construct, maintain and remove earth embankments used to reduce turbidity from dewatering
borrow sites. Work includes providing porous coir fiber baffle, filtration geotextile, stone and
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering
basin and all components; and reshaping, dressing, seeding and mulching the area.

Materials

Refer to Division 10

Item Section
Riprap, Class A, B, 1, and 2 1042
Geotextile for Drainage, Type 2 1056
Coir Fiber Baffle 1640-2

Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard
Specifications in the construction of earth embankments for borrow pit dewatering basins, except
where otherwise specified.

Construction Methods

Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at
locations shown on Reclamation Plans or in areas as directed.

The volume of the borrow pit dewatering basin will be based on a 2 hour retention time. The
pump rate shall not exceed 1,000 GPM. The Contractor, at his option, may use a greater
retention time for managing turbidity.

The straight line distance between the inlet and outlet shall be divided to include a forebay
chamber in the upper quarter cell. Install one porous coir fiber baffle across the full width of the
basin to delineate the forebay chamber. Do not use earthen or rock baffle. Install filtration
geotextile on the interior side slopes and the floor of the forebay.

The water pumped from the borrow pit into the dewatering basin shall be obtained from the top
of the water column and shall be discharged into the forebay in a non-erodible manner.
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The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board
riser attached with a watertight connection to a barrel that carries the water through the
embankment.

Maintenance and Removal

Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt
accumulations in accordance with Article 1630-3 of the Standard Specifications. The Contractor
may include a drain device for maintenance and removal at his discretion.

Remove the borrow pit dewatering basin once dewatering operations are completed. Grade,
seed, and mulch the area after removal of the borrow pit dewatering basin in accordance with
Section 1660 of the Standard Specifications. The area shall be stabilized with an approved
groundcover before final acceptance of the site.

Measurement and Payment

No direct payment will be made for borrow pit dewatering basins with the exception of the work
of silt removal during dewatering basin operation and the work of seeding and mulching after
removal of the dewatering basin. All other work and materials required for installation,
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow
Excavation. Such price and payments will be full compensation for the work of constructing,
maintaining and removing the borrow pit dewatering basin including, but not limited to, the
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure,
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once
dewatering operations are completed.

Removal and disposal of silt accumulations during dewatering operations will be measured and
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications.

Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance
with Section 1660-8 of the Standard Specifications.

CULVERT DIVERSION CHANNEL.:

Description

This work consists of providing a Culvert Diversion Channel to detour the existing stream
around the culvert construction site at locations shown on the plans. Work includes constructing
the diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel area is abandoned.
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Materials
Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056

Construction Methods

Grade channel according to the plans with channel surface free of obstructions, debris, and
pockets of low-density material.  Utilize suitable material and provide disposal area for
unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on
soil surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and
tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping
the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel
as shown on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of Culvert Diversion
Channel.

Payment will be made under:

Pay Item Pay Unit
Culvert Diversion Channel Cubic Yard

IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
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construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot

TEMPORARY PIPE FOR CULVERT CONSTRUCTION:

Description

This work consists of furnishing, installing, maintaining and removing any and all temporary
pipe used on this project in conjunction with the culvert construction.

Construction Methods

The Contractor shall install temporary pipe in locations shown on the plans in such a manner
approved by the Engineer. The temporary pipe shall provide a passageway for the stream
through the work-site. The minimum size requirements will be as stated on the erosion control
plans.

Measurement and Payment

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of

temporary pipe approved by the Engineer and measured in place from end to end. Such price
and payment will be full compensation for all work covered by this section including but not
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limited to furnishing all materials required for installation, construction, maintenance, and
removal of temporary pipe.

Payment will be made under:

Pay Item Pay Unit
__"Temporary Pipe Linear Foot

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
Item Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.
Steel Reinforcement Bars:
Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods
Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

5/2/2017



R-5516 EC-26 Craven County

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
CONCRETE WASHOUT STRUCTURE:

(12-01-15)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste
water and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These
enclosures are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.
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Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If
the minimum setback dimensions can be achieved the liner is not required. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and
approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.
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Measurement and Payment

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved
and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

5/2/2017
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1. 2012 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES
The 2012 Standard Specifications are revised as follows:
1.1. Submittal Requirements (1098-1(B))
Page 10-208, replace paragraph on line 34 with the following:

Submit for approval catalog cuts and/or shop drawings for materials proposed for use on the
project. Allow 40 days for review of each submittal. Do not fabricate or order material until receipt
of Engineer’s approval.

Submit 4 copies of each catalog cut and/or drawing and show for each component the material
description, brand name, stock-number, size, rating, manufacturing specification and the intended
use (identified by labeling all components with the corresponding contract line item

number). Present the submittals neatly arranged in the same order as the contract bid

items. Electronic submittals of catalog cuts and drawings may be accepted in lieu of hard copies.

One hard copy and an electronic (PDF) copy of reviewed submittals will be returned to the Engineer
from the ITS and Signals Unit.

1.2. Junction Boxes (1098-5)

Page 10-212, sub-Section 1098-5(C) Oversized Junction Boxes

Revise sentence to read, “Provide oversized junction boxes and covers with minimum inside
dimensions of 28"(1) x 15"(w) x 22"(h).”

1.3. Controllers with Cabinets — Material (1751-2)

Page 17-37, Section 1751-2 Material
Add the following paragraph:

When the plans or specifications require a Type 2070L controller, contractor may provide a Type
2070E controller. Unless otherwise allowed by the Engineer, provide controllers of only one type.

2. SIGNAL HEADS
2.1. MATERIALS
A. General:

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch
and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch
pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide
visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior
screws, fasteners, and metal parts fabricated from stainless steel.

Fabricate tunnel and traditional visors from sheet aluminum.

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster
components.
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Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169,
“Enamel Heat Resisting, Instrument Black.”

Where required, provide polycarbonate signal heads and visors that comply with the provisions
pertaining to the aluminum signal heads listed on the QPL with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 + 0.01 inches that is
highway yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is incorporated
into the plastic material before molding the signal head housings and end caps. Ensure the plastic
formulation provides the following physical properties in the assembly (tests may be performed
on separately molded specimens):

Test Required Method

Specific Gravity 1.17 minimum ASTM D 792
Flammability Self-extinguishing | ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Izod impact strength, ft-Ib/in [notched, 1/8 inch] | 12 minimum ASTM D 256

For pole mounting, provide side of pole mounting assemblies with framework and all other
hardware necessary to make complete, watertight connections of the signal heads to the poles and
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the
positive locking device on the signal head with the serrations integrally cast into the brackets.
Provide upper and lower pole plates that have a 1 Ys-inch vertical conduit entrance hubs with the
hubs capped on the lower plate and 1 ¥%2-inch horizontal hubs. Ensure that the assemblies provide
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads.
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum
of ten Number 14 AWG conductors.

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters.

For light emitting diode (LED) traffic signal modules, provide the following requirements for
inclusion on the Department’s Qualified Products List for traffic signal equipment.

1. Sample submittal,

2. Third-party independent laboratory testing results for each submitted module with evidence of
testing and conformance with all of the Design Qualification Testing specified in section 6.4
of each of the following Institute of Transportation Engineers (ITE) specifications:

¢ Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Circular Signal
Supplement

e Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow
Traffic Signal Supplement
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e Pedestrian Traffic Control Signal Indications —Light Emitting Diode (LED) Signal
Modules.

(Note: The Department currently recognizes two approved independent testing laboratories.
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories.
Independent laboratory tests from other laboratories may be considered as part of the QPL
submittal at the discretion of the Department,

3. Evidence of conformance with the requirements of these specifications,
4. A manufacturer’s warranty statement in accordance with the required warranty, and

5. Submittal of manufacturer’s design and production documentation for the model, including
but not limited to, electrical schematics, electronic component values, proprietary part
numbers, bill of materials, and production electrical and photometric test parameters.

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED
traffic signal modules.

In addition to meeting the performance requirements for the minimum period of 60 months,
provide a written warranty against defects in materials and workmanship for the modules for a
period of 60 months after installation of the modules. During the warranty period, the manufacturer
must provide new replacement modules within 45 days of receipt of modules that have failed at no
cost to the State. Repaired or refurbished modules may not be used to fulfill the manufacturer’s
warranty obligations. Provide manufacturer’s warranty documentation to the Department during
evaluation of product for inclusion on Qualified Products List (QPL).

B. Vehicle Signal Heads:

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with
provisions for attaching backplates.

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors
that are 10 inches in length for 12-inch vehicle signal heads.

Provide a termination block with one empty terminal for field wiring for each indication plus one
empty terminal for the neutral conductor. Have all signal sections wired to the termination block.
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads.
Mount the termination block in the red section on five-section vehicle signal heads.

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and
are used only for connecting the bottom signal sections together may be flat in construction.

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make
complete, watertight connections of the vehicle signal heads to the messenger cable. Fabricate
messenger cable hanger components, wire outlet bodies and balance adjuster components from
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM
A123. Provide serrated rings made of aluminum. Provide messenger cable hangers with U-bolt
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clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel.

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment.
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms. Ensure
all fastening hardware and fasteners are fabricated from stainless steel.

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal
sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design
modules to have a minimum useful life of 60 months and to meet all parameters of this specification
during this period of useful life.

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw
connection to the existing terminal block in a standard signal head. Do not provide other types of
crimped terminals with a spade adapter.

Ensure the power supply is integral to the module assembly. On the back of the module,
permanently mark the date of manufacture (month & year) or some other method of identifying date
of manufacture.

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the
LED. Transparent tinting films are unacceptable. Provide a lens that is integral to the unit with a
smooth outer surface.

1. LED Circular Signal Modules:

Provide modules in the following configurations: 12-inch circular sections, and 8-inch circular
sections. All makes and models of LED modules purchased for use on the State Highway System
shall appear on the current NCDOT Traffic Signal Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads — Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined
in the VTCSH Circular Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red circular 17 11
8-inch red circular 13 8
12-inch green circular 15 15
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8-inch green circular

12

12

For yellow circular signal modules, provide modules tested under the procedures outlined in the
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch

circular module and 13 Watts or less for the 8-inch circular module.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

2. LED Arrow Signal Modules

Provide 12-inch omnidirectional arrow signal modules. All makes and models of LED modules
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal

Qualified Products List (QPL).

Provide the manufacturer’s model number and the product number (assigned by the Department)
for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the
ITE “Vehicle Traffic Control Signal Heads — Light Emitting Diode (LED) Vehicle Arrow Traffic
Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and
other requirements stated in this specification.

Provide modules that meet the following requirements when tested under the procedures outlined

in the VTCSH Arrow Supplement:

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red arrow 12 9
12-inch green arrow 11 11

For yellow arrow signal modules, provide modules tested under the procedures outlined in the
VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of an arrow traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

3. LED U-Turn Arrow Signal Modules:

Provide modules in the following configurations: 12-inch left u-turn arrow signal modules and
12-inch right u-turn arrow signal modules.

Modules are not required to be listed on the ITS and Signals Qualified Products List. Provide
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads — Light Emitting
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH
Circular Supplement) and other requirements stated in this specification.

Provide modules that have minimum maintained luminous intensity values that are not less than
16% of the values calculated using the method described in section 4.1 of the VTCSH Circular

Supplement.

Provide modules that meet the following requirements when tested under the procedures outlined

in the VTCSH Circular Supplement:

Version 12.5

print date: 02/27/17




R-5516 TS-8 Craven County

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F
12-inch red u-turn arrow 17 11
12-inch green u-turn arrow 15 15

For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in
the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less.

Note: Use a wattmeter having an accuracy of £1% to measure the nominal wattage and
maximum wattage of a circular traffic signal module. Power may also be derived from voltage,
current and power factor measurements.

C. Signal Cable:

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide
the following conductor insulation colors:

e For 16-4 cable: white, yellow, red, and green

e For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor
insulation with a longitudinal or spiral pattern.

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification
number and provide conductors constructed of stranded copper.

3. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS
3.1. DESCRIPTION

Design, furnish, provide training, and install video imaging loop emulator detection systems with
all necessary hardware in accordance with the plans and specifications.

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the
property of the contractor.

3.2. MATERIALS
A. General:

Material and equipment furnished under this section must be pre-approved on the Department’s
QPL by the date of installation except miscellaneous hardware such as cables and mounting
hardware do not need to be pre-approved.

Used equipment will be acceptable provided the following conditions have been met:
e Equipment is listed on the current QPL.

e Equipment is in good working condition.

e Equipment is to remain the property of the contractor.

Ensure that software is licensed for use by the Department and by any other agency responsible
for maintaining or operating the loop emulation system. Provide the Department with a license to
duplicate and distribute the software as necessary for design and maintenance support.
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Design and furnish video imaging loop emulator detection systems that detect vehicles at
signalized intersections by processing video images and providing detection outputs to the signal
controller in real time (within 112 milliseconds of vehicle arrival).

Furnish all required camera sensor units, loop emulator processor units, hardware and software
packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection
panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow
the display of detection zones superimposed on an image of the roadway on a Department-furnished
monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a
simple keyboard or mouse and monitor, or using a laptop PC with software.

Provide design drawings showing design details and camera sensor unit locations for review and
acceptance before installation. Provide mounting height and location requirements for camera sensor
units on the design based on site survey. Design video imaging loop emulator detection systems with
all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables,
camera mounting assemblies and hardware to achieve the required detection zones where
Department owned poles are not adequate to locate the camera sensor units. Do not design for the
installation of poles in medians.

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection
systems. The contractor is responsible for the final design of video imaging loop emulator detection
systems. Review and acceptance of the designs by the Department does not relieve the contractor
from the responsibility to provide fully functional systems and to ensure that the required detection
zones can be provided.

Provide the ability to program each detection call (input to the controller) with the following
functions:

e Full Time Delay — Delay timer is active continuously,

e Normal Delay — Delay timer is inhibited when assigned phase is green (except when used
with TS 2 and 170/2070L controllers),

e Extend — Call is extended for this amount of time after vehicle leaves detection area,

e Delay Call/Extend Call — This feature uses a combination of full time delay and extend time
on the same detection call. Ensure operation is as follows: Vehicle calls are received after the
delay timer times out. When a call is detected, it is held until the detection area is empty and
the programmed extend time expires. If another vehicle enters the detection area before the
extend timer times out, the call is held and the extend time is reset. When the extend timer
times out, the delay timer has to expire before another vehicle call can be received.

Provide the ability to program each detection zone as one of the following functions:
e Presence detector,

e Directional presence detector,

e Pulse detector,

e Directional pulse detector.
Ensure previously defined detector zones and configurations can be edited.
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Provide each individual system with all the necessary equipment to focus and zoom the camera
lenses without the need to enter the camera enclosure.

Provide systems that allow for the placement of at least 8 detection zones within the combined
field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera.

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the
horizontal distance from the camera sensor unit to the detection zone area is less than ten times the
mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes.

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent
of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96
to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection)
for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for
night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of
occlusion.

Repair and replace all failed components within 72 hours.

The Department may conduct field-testing to ensure the accuracy of completed video imaging
loop emulator detection systems.

B. Loop Emulator System:

Furnish loop emulator systems that receive and simultaneously process information from camera
sensor units, and provides detector outputs to signal controllers.

Ensure systems provide the following:

e Operate in a typical roadside environment and meet the environmental specifications and are
fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and
cabinets,

e provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or
power failure of the loop emulator system will cause constant calls to be placed on the
affected vehicle detection outputs to the signal controller,

e provide compensation for minor camera movement of up to 2 percent of the field of view at
400 feet without falsely detecting vehicles,

e process the video at a minimum rate of 30 times per second,

e provide separate wired connectors inside the controller cabinet for video recording each
camera,

e provide remote video monitoring with a minimum refresh rate at 1 frame per second over a
standard dial-up telephone line,

e provide remote video detection monitoring.
Furnish camera sensor units that comply with the following:
e have an output signal conforming to EIA RS-170 standard,

e have a nominal output impedance of 75 ohms,
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e be immune to bright light sources, or have built in circuitry or protective devices to prevent
damage to the sensor when pointed directly at strong light sources,

e Dbe housed in a light colored environmental enclosure that is water proof and dust tight, and
that conforms to NEMA-4 specifications or better,

e simultaneously monitor at least five travel lanes when placed at the proper mounting location
with a zoom lens,

e have a sunshield attached to the environmental enclosure to minimize solar heating,
e meet FCC class B requirements for electromagnetic interference emissions,

e have a heater attached to the viewing window of the environmental enclosure to prevent ice
and condensation in cold weather.

Where coaxial video cables and other cables are required between the camera sensor and other
components located in the controller cabinet, furnish surge protection in the controller cabinet.

If furnishing coaxial communications cable comply with the following, as recommended by the
approved loop emulator manufacturer:

e Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors
(do not use BNC adapters) from the camera sensor to the signal controller cabinet.

e Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC
connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and
within the signal controller cabinet.

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a
minimum, provide three conductor 120 VAC field power cable.

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6
inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable.

C. Video Imaging Loop Emulator System Support:

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with
monitor and appropriate software, or with system software for use on department-owned laptop PCs.
Ensure the system is Windows 2000 and Windows XP compatible.

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to
provide remote video and video detection monitoring.

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle
is within a detection zone, provide for a change in color or intensity of the detection zone perimeter
or other appropriate display changes on the Department-furnished monitor or laptop computer
screen.

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable
to interface with the system.

Provide all associated equipment manuals and documentation.
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3.3.  CONSTRUCTION METHODS

Arrange and conduct site surveys with the system manufacturer’s representative and Department
personnel to determine proper camera sensor unit selection and placement. Provide the Department
at least 3 working days notice before conducting site surveys. Upon completion of the site surveys
the Department will provide revised plans reflecting the findings of the site survey.

Before beginning work at locations requiring video imaging loop emulator detection systems,
furnish system software. Upon activation of detection zones, provide detector configuration files.
Ensure that up-to-date detection configuration files are furnished for various detection zone
configurations that may be required for construction phasing.

Place into operation loop emulator detection systems. Configure loop emulator detection systems
to achieve required detection in designated zones. Have a certified manufacturer’s representative on
site to supervise and assist with installation, set up, and testing of the system.

Install the necessary processing and communications equipment in the signal controller cabinet.
Make all necessary modifications to install equipment, cabling harnesses, and camera sensor
interface panels with surge suppression.

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to
complete the installation.

Do not install camera sensor units on signal poles unless approved by the Engineer.

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling
routes. Install surge protection and terminate all cable conductors.

Relocate camera sensor units and reconfigure detection zones as necessary according to the plans
for construction phases.

Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of
the loop emulator detection system to a maximum of ten Department personnel. Arrange for training
to be conducted by the manufacturer’s representative at an approved site within the Division
responsible for administration of the project. Thirty days before conducting training submit a
detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the
submittal before conducting the training. At least one week before beginning training, provide three
sets of complete documentation necessary to maintain and operate the system. Do not perform
training until installation of loop emulator detection systems is complete.

3.4. MEASUREMENT AND PAYMENT
Actual number of site surveys, arranged, conducted, and accepted.
Actual number of luminaire arms for video systems furnished, installed, and accepted.

Actual number of cameras without internal loop emulator processing units furnished, installed,
and accepted.

Actual number of external loop emulator processing units furnished, installed, and accepted.

Actual number of camera sensor units relocated with detection zones reconfigured installed, and
accepted.
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No measurement will be made of video imaging loop emulator system support or training, power
and video cables, and trenching as these items will be considered incidental to furnishing and
installing video imaging loop emulator detection systems.

Payment will be made under:

SIEE SUIVEY ..ttt sttt sttt r e et et e s e s bt e st e es e beenteaneenbeenbeeneeabeenbeaneenreas Each
Luminaire Arm fOr VIide0 SYSIEM ....ccveciiiieiiee et Each
Camera without Internal Loop Emulator Processing Unit...........cccooovieniiinniene e Each
External Loop Emulator Processing UNit..........ccoooiiiiiiieiiese e Each
Relocate Camera SENSOI UNIT.........ouiiioiiiieiieiesie ettt sre e Each

4. MODIFY SPREAD SPECTRUM WIRELESS RADIO
4.1. DESCRIPTION
Make modifications to existing Spread Spectrum Radio installations.
42. MATERIALS

Material, equipment, and hardware furnished under this section shall be pre-approved on the
Departments’ QPL.

Reference Article 1098-18 “Spread Spectrum Wireless Radio” of the Standard Specifications for
Roads and Structures.

4.3.CONSTRUCTION METHODS

This item of work involves making modifications to existing wireless installations which include
relocating an existing radio from an existing cabinet to a new cabinet, and/or relocating existing
components of the radio system from an existing pole to new poles (wood poles, metal strain poles,
metal poles with mast arms, etc.). This item of work includes, but may not be limited to, the
following:

Relocating existing radio from an existing cabinet to a new cabinet
Relocating or installing new Coaxial Cable

Furnishing and installing new N-Type Connectors

Furnishing new Coaxial Cable and Shield Grounding Kits
Relocating Antenna Mounting Hardware

Relocating Antennas

This item of work may also involve converting an existing standalone radio site to a repeater site.
This item of work includes, but may not be limited to, the following:

Furnishing and installing new antenna(s)

Furnishing and installing new antenna mounting hardware Kits

Furnishing and installing new 6 foot coaxial cable jumpers with N-Type Connectors
Furnishing and installing new coaxial cable — power divider (Splitters)
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4.4, MEASUREMENT AND PAYMENT

Modify Radio Installation will be measured as the actual number of modified radio installations that
are modified and accepted.

This item includes relocating the radio, and furnishing and/or relocating and installing coaxial cable,
N-Type Connectors, coaxial cable shield grounding kits, antenna mounting hardware, antennas,
coaxial cable and power dividers. This item of work may also involve furnishing and installing new
decals and furnishing or relocating signs. This item of work may also involve re-programming the
radio.

Payment for new risers will be covered separately.
Payment will be made under:
Modify Radio INSLATALION ........c.eiiiiieiee e e nee e Each

5. TRAFFIC SIGNAL SUPPORTS
5.1. METAL TRAFFIC SIGNAL SUPPORTS — ALL POLES
A. General:

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all
necessary hardware. The work covered by this special provision includes requirements for the
design, fabrication, and installation of both standard and custom/site specifically designed metal
traffic signal supports and associated foundations.

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay
braces. Provide designs of completed assemblies with hardware that equals or exceeds AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals
6" Edition, 2013 (hereafter called 6" Edition AASHTO), including the latest interim specifications.
Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided
cross section with no less than six sides. The sides may be straight, convex, or concave.

Pole heights shown on signal plans are estimated from available data for bid purposes. Prior to
furnishing metal signal poles, use field measurements and adjusted cross-sections to determine
whether pole heights are sufficient to obtain required clearances. If pole heights are not sufficient,
the Contractor should immediately notify the Engineer of the required revised pole heights.

Ensure that metal signal poles permit cables to be installed inside poles and any required mast
arms. For holes in the poles and arms used to accommodate cables, provide full-circumference
grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to
fit around the 2 diameter grommeted shaft flange plate wire access hole.

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip
galvanized per section 1076. Design structural assemblies with weep holes large enough and
properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing
on structures that meets or exceeds ASTM Standard A-123. Provide galvanizing on hardware that
meets or exceeds ASTM Standard A-153. Ensure that threaded material is brushed and retapped as
necessary after galvanizing. Perform repair of damaged galvanizing that complies with the
following:
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Repair of GalVaniZiNg .......cccoceiieieieiiiee e Article 1076-7

Standard Drawings for Metal Poles are available that supplement these project special
provisions. These drawings are located on the Department’s website:

https://connect.ncdot.gov/resources/safety/pages/I TS-Design-Resources.aspx

Comply with article 1098-1B of the 2012 STANDARD SPECIFICATIONS FOR ROADS &
STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements.
Furnish shop drawings for approval. Provide the copies of detailed shop drawings for each type of
structure as summarized below. Ensure that shop drawings include material specifications for each
component and identify welds by type and size on the detail drawing only, not in table format. Do
not release structures for fabrication until shop drawings have been approved by NCDOT.

Provide an itemized bill of materials for all structural components and associated connecting

hardware on the drawings.

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL)
submittals. All shop drawings must include project location description, signal inventory number(s)
and a project number or work order number on the drawings.

Summary of information required for metal pole review submittal:

Item Hardcopy | Electronic . .
submittal | Submittal Comments / Special Instructions

Sealed, Approved Signal 1 1 All structure design information needs to reflect

Plan/Loading Diagram the latest approved signal plans

Custom Pole Shop 4 sets 1 set Show NCDOT inventory number(s), contractor’s

Drawings name and relevant revision number in the title
block. All drawings must have a unique drawing
number for each project and identified for
multiple pages.

Standard Pole Shop 4 sets 1 set Submit drawings on 11 x 17” format media.

Drawings (from the QPL) Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unigue drawing
number for each project and identified for
multiple pages.

Structure Calculations 1 set 1 set Not required for Standard QPL Poles

Standard Pole Foundation 1 set 1 set Submit drawings on 117 x 17” format media.

Drawings Submit a completed Standard Foundation
Selection form for each pole using foundation
table on Metal Pole Drawing M-8.

Custom Foundation 4 sets 1 set Submit drawings on 11”7 x 17” format media.

Drawings

Show NCDOT inventory number(s), contractor’s
name and relevant revision number in the title
block. All drawings must have a unigue drawing
number for each project and identified for
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multiple pages.

If QPL Poles are used, include the corresponding
QPL pole shop drawings with this submittal.

Foundation Calculations 1 1 Submit copies of LPILE input, output and pile
tip deflection graph per Section 11.4 of this
specification for each foundation.

Not required for Standard QPL Poles

Soil Boring Logs and 1 1 Report should include a location plan and a soil
Report classification report including soil capacity,
water level, hammer efficiency, soil bearing
pressure, soil density, etc. for each pole.

NOTE — All shop drawings and custom foundation design drawings must be sealed by a
Professional Engineer licensed in the state of North Carolina. All geotechnical information must be
sealed by either a Professional Engineer or geologist licensed in the state of North Carolina. Include
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT
inventory number.

Shop drawings and foundation drawings may be submitted together or separately for
approval. However, shop drawings must be approved before foundations can be reviewed.
Foundation designs will be returned without review if the associated shop drawing has not been
approved. Boring reports should include the following: Engineer’s summary, boring location maps,
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard
Foundation Selection Form. Incomplete submittals will be returned without review. The Reviewer
has the right to request additional analysis and copies of the calculations to expedite the approval
process.

B. Materials:

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A
595 Grade A tubes. For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709
Gr 50 min. Provide pole and arm shafts that are round in cross section or multisided tubular shapes
and have a uniform linear taper of 0.14 in/ft. Construct shafts from one piece of single ply plate or
coil so there are no circumferential weld splices. Galvanize in accordance with AASHTO M 111 or
an approved equivalent.

Use the submerged arc process or other NCDOT previously approved process suitable for pole
shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The
longitudinal seam weld will be finished flush to the outside contour of the base metal. Ensure shafts
have no circumferential welds except at the lower end joining the shaft to the pole base and arm
base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate
connections in accordance with 6™ Edition AASHTO. Provide welding that conforms to Article
1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be
permitted unless approved by a qualified engineer.

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate
anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the
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requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved
equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard
Drawing Sheet M2.

Ensure all hardware is galvanized steel or stainless steel. The Contractor is responsible for
ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not
create a dissimilar metal corrosive reaction.

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm
plate and pole plate. Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when
arm lengths are greater than 50°-0” long.

Unless otherwise required by the design, ensure each anchor rod is 2 diameter and 60” length.
Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the
rod. Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and
Anchor Rod Assemblies for Metal Poles provision.

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the
requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are
constructed of cast aluminum conforming to Aluminum Alloy 356.0F.

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded
end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of
the anchor bolt lock plate. Construct plates and templates from 4” minimum thick steel with a
minimum width of 4”. Galvanizing is not required for both plates.

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent
material.

C. Construction Methods:

Erect signal support poles only after concrete has attained a minimum allowable compressive
strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor
Rod Assemblies for Metal Poles provision.

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole
with Mast Arm.

Connect poles to grounding electrodes and bond them to the electrical service grounding
electrodes.

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm.
Do not cut or split grommets.

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere
with service to the cables in the pole base.

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to
permit the cap to hang clear of the opening when the cap is removed.

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article
1076-7 “Repair of Galvanizing.”
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Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the
base plate and top of foundation for debris and pest control.

Install a %4 thick plate for concrete foundation tag to include: concrete grade, depth, diameter,
and reinforcement sizes of the installed foundation.

5.2. METAL POLE UPRIGHTS (VERTICAL MEMBERYS)
A. Materials:

e Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade
A or an approved equivalent.

e Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent.

e Have shafts that are continuously welded for the entire length by the submerged arc
process, and with exposed welds ground or rolled smooth and flush with the base metal.
Provide welding that conforms to Article 1072-18 of the Standard Specification except
that no field welding on any part of the pole will be permitted.

e Have Shafts with no circumferential welds except at the lower end joining the shaft to the
base.

e Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an
approved equivalent.

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding
and grounding messenger cable. Lugs must accept #4 or #6 AWG wire to bond messenger cables to
the pole in order to provide an effective ground fault circuit path. Refer to Metal Pole Standard
Drawing Sheet M6 for construction details.

Have poles permanently stamped above the hand holes with the identification tag details as
shown on Metal Pole Standard Drawing Sheet M2.

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic
conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to
isolate conductors feeding luminaires.

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no
transverse butt welds. Fabrication of two ply pole shafts is unacceptable with the exception of fluted
shafts. Provide tapers for all shafts that begin at base and that have diameters which decrease
uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length.

Provide four anchor nuts and four washers for each anchor bolt. Ensure that anchor bolts have
required diameters, lengths, and positions, and will develop strengths comparable to their respective
poles.

Provide a terminal compartment with cover and screws in each pole that encompasses the hand
hole and contains a 12-terminal barrier type terminal block. Provide two terminal screws with a
removable shorting bar between them for each termination. Furnish terminal compartment covers
attached to the pole by a sturdy chain or cable approved by the Engineer. Ensure that the chain or
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the
pole. Ensure that the chain or cable will not interfere with service to the cables in the pole base.
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Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables
to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details.

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for
grounding which will accommodate #6 AWG ground wire. Ensure that the lug is electrically bonded
to the pole and is conveniently located inside the pole at the hand hole.

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F. Furnish
cap attached to the pole with a sturdy chain or cable approved by the Engineer. Ensure that the chain
or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is
removed.

When required by the plans, furnish couplings 42 inches above the bottom of the base for
mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally
threaded half-couplings that comply with the NEC and that are mounted within the poles. Ensure
that couplings are essentially flush with the outside surfaces of the poles and are installed before any
required galvanizing. Provide a threaded plug in each mounting point. Ensure that the surface of the
plug is essentially flush with the outer end of the mounting point when installed and has a recessed
hole to accommodate a standard wrench.

1. STRAIN POLE SHAFTS

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of
messenger cable. Ensure that diameter of the clamp is appropriate to its location on the pole and is
appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6 below the top of the
pole. Do not attach more than one support cable to a messenger cable clamp.

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and
weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables
from inside the pole. Provide galvanized threaded plugs for all unused couplings at pole entrance
points. Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details.

Ensure that allowable pole deflection does not exceed that allowed per 6™ Edition AASHTO.
Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height.

2. MAST ARM POLE SHAFTS

Ensure that allowable pole deflection does not exceed that allowed per 6™ Edition AASHTO.
Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40
minutes (1°40".

B. Construction Methods:

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings.
Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40") of
vertical. Install poles with the manufacturer’s recommended “rake.” Use threaded leveling nuts to
establish rake if required.

5.3. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES

Analysis procedures and formulas shall be based on AASHTO 6™ Edition, latest ACI code and
the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.
Design methods based on engineering publications or research papers needs to have prior approval
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from NCDOT. The Department reserves the right to accept or disapprove any method used for the
analysis.

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design.
Foundation design for lateral load shall not exceed 1™ lateral deflection at top of foundation.

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to
be submitted with the design calculations.

Skin Friction is to be calculated using the a-method for cohesive soils and the 3-method for
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “a’ and
“B” methods can be found in FHWA-NHI-10-016.

Omit first 2.5ft for cohesive soils when calculating skin friction.
When hammer efficiency is not provided, assume a value of 0.70.

Design all custom foundations to carry the maximum capacity of each metal pole. For standard
case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment
reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.

When poor soil conditions are encountered which could create an excessively large foundation
design, consideration may be given to allowing an exemption to the maximum capacity design. The
contractor must gain approval from the engineer before reducing a foundation’s capacity. On
projects where poor soil is known to be present, it is advisable that the contractor consider getting
foundations approved before releasing poles for fabrication.

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope
other than 8H: 1V or flatter.

A. Description:

Furnish and install foundations for NCDOT metal poles with all necessary hardware in
accordance with the plans and specifications.

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized
intersections in North Carolina. If the plans call for a standard pole, then a standard foundation may
be selected from the plans. However, the Contractor is not required to use a standard foundation. If
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable
provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation
Design) below. If non-standard site specific foundations are designed for standard QPL approved
strain poles, the foundation designer must use the design moment specified by load case on Metal
Pole Standard Drawing Sheet M8. Failure to conform to this requirement will be grounds for
rejection of the design.

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated
with a non-standard site-specific foundation including additional materials, labor and equipment will
be considered incidental to the cost of the standard foundation. All costs for the non-standard
foundation design will also be considered incidental to the cost of the standard foundation.
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B. Soil Test and Foundation Determination:
1. General:

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material.
Drilled piers are of straight shaft type and vertical.

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier
length and wing wall requirement may be determined and constructed in accordance with the plans.

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the
addition of wing walls is necessary for the supporting foundations.

2. Soil Test:

Perform a soil test at each proposed metal pole location. Complete all required fill placement
and excavation at each signal pole location to finished grade before drilling each boring. Soil tests
performed that are not in compliance with this requirement may be rejected and will not be paid.
Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation.

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5,
5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs:

e Atotal of 100 blows have been applied in any 2 consecutive 6-in. intervals.
e Atotal of 50 blows have been applied with < 3-in. penetration.

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or
SR #), (Street Name), County, Signal Inventory No. ”. Label borings with “B- N, S,
E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole
numbers should be made available to the Drill Contractor. Include pole numbers in the boring label
if they are available. If they are not available, ensure the boring labels can be cross-referenced to
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log
signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina.
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring,
hammer efficiency, depth of water table and a general description of the soil types encountered using
the AASHTO Classification System.

3. Standard Foundation Determination:
Use the following method for determining the Design N-value:
Nave = (N@1’ + N@2.5” +......... N@Deepest Boring Depth)
Total Number of N-values

Y=Nwl ’)2 + (N@Z.S’)2 + ......... (N@Deepest Boring Depth)2

Z=N@l1l’ +N@2.5 +......... N@Deepest Boring Depth)

:
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NsTo pey = (Total Number of N-values x Y) — Z? 05

(Total Number of N-values) x (Total Number of N-values — 1)
Design N-value equals lesser of the following two conditions:

Nave — (Nsto pev X 0.45)

Or

Average of First Four N-Values = (N@1’ + N@2.5’ + N@5* + N@7.5”)
4

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use
average of N-values collected for second condition. Do not include the N-value at the
deepest boring depth for above calculations if the boring is discontinued at or before
the required boring depth because of criteria listed in Section 2 above. Use N-value of
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations.

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard
Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each
standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form”
signed by the Contractor’s representative. Signature on form is for verification purposes only.
Include the Design N-value calculation and resulting drilled pier length, “L,” on each form.

If non-standard site-specific poles are shown on the plans, submit completed boring logs
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the
plans to the contractor-selected pole fabricator to assist in the pole and foundation design.

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be
used and a non-standard foundation may be required. In such case, contact the Engineer.

e The Design N-value is less than 4.

e The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than
the depth of the corresponding boring.

In the case where a standard foundation cannot be used, the Department will be responsible for the
additional cost of the non-standard foundation.

Foundation designs are based on level ground around the traffic signal pole. If the slope around
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10
feet from the top of an embankment slope, the Contractor is responsible for providing slope
information to the foundation designer and to the Engineer so it can be considered in the design.

The “Metal Pole Standard Foundation Selection Form” may be found at:
http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf
If assistance is needed, contact the Engineer.

4. Non-Standard Foundation Design:

Design non-standard foundations based upon site-specific soil test information collected in
accordance with Section 2 (Soil Test) above. Design drilled piers for side resistance only in
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accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the
computer software LPILE version-6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers.
Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the
current NCDOT gINT library and data template to produce SPT boring logs. Provide a drilled pier
foundation for each pole with a length and diameter that result in a horizontal lateral movement of
less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the
edge of the pier. Contact the Engineer for pole loading diagrams for standard poles to be used for
non-standard foundation designs. Submit any non-standard foundation designs including drawings,
calculations, and soil boring logs to the Engineer for review and approval before construction.

C. Drilled Pier Construction:

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod
Assemblies for Metal Poles provision.

54. METAL SIGNAL POLE REMOVALS
A. Description:

Remove and dispose of existing metal signal poles including mast arms, and remove and dispose
of existing foundations, associated anchor bolts, electrical wires and connections.

B. Construction Methods:
1. Foundations:

Remove and promptly dispose of the metal signal pole foundations including reinforcing steel,
electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground
elevation. At the Contractor’s option, remove the complete foundation.

2. Metal Poles:

Assume ownership of the metal signal poles, remove the metal signal poles, and promptly
transport the metal signal poles from the project. Use methods to remove the metal signal poles and
attached traffic signal equipment that will not result in damage to other portions of the project or
facility. Repair damages that are a result of the Contractor's actions at no additional cost to the
Department.

Transport and properly dispose of the materials.

Backfill and compact disturbed areas to match the finished ground elevation. Seed unpaved
areas.

Use methods to remove the foundations that will not result in damage to other portions of the
project or facility. Repair damages that are a result of the Contractor's actions at no cost to the
Department.

5.5. POLE NUMBERING SYSTEM
A. New Poles

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles™.
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B. Reused Poles

Do not remove the original identification tag(s) from the pole shaft and/or mast arm sections.
Add a new identification tag based on the new location for any reused poles and/or mast
arms.

5.6. REUSED POLE SHAFTS AND/OR MAST ARMS

Provide shop drawings along with new foundation designs for review and approval prior to
furnishing and/or installing any reused metal poles and/or mast arms. Use the same requirements as
specified for new materials as stated above in these Special Provisions.

For reused pole shaft and mast arm combinations, it is preferable to use the original shafts and arms
that were used together at the time of original installation.

5.7. MEASUREMENT AND PAYMENT

Actual number of metal strain signal poles (without regard to height or load capacity) furnished,
installed and accepted.

Actual number of soil tests with SPT borings drilled furnished and accepted.

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed
and accepted.

Actual number of metal signal pole foundations removed and disposed.
Actual number of metal signal poles removed and disposed.

Payment will be made under:

Metal Strain SIgNal POIE .........ooviieeee e Each
R0 T IR =) SRR Each
Drilled Pier FOUNGAION. ......cvii ittt eb e st e s s ebe e e s bae e sbaeesaaeeeas Cubic Yard
Metal Pole FOundation REMOVAD ...........coiiuiiiiiiiiie ettt e aae s Each
Metal POIE REMOVAL.........coiiiiiiiie e sa e s sab e e s srae e s sbeeeans Each

6. CONTROLLERS WITH CABINETS
6.1. MATERIALS - TYPE 2070L CONTROLLERS

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated
August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as
required herein.

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller
will place the intersection into flash.

The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.

Provide model 2070L controllers with the latest version of OS9 operating software and device
drivers, composed of the unit chassis and at a minimum the following modules and assemblies:

e MODEL 2070 1B, CPU Module, Single Board
e MODEL 2070-2A, Field 1/0 Module (FI/O)
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e Note: Configure the Field 1/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”)

e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4A, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all
master controller locations.

For each master location and central control center, furnish a U.S. Robotics V.92 or approved
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications.

6.2.MATERIALS - GENERAL CABINETS
Provide a moisture resistant coating on all circuit boards.

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between
each load switch field terminal and equipment ground. Electrical performance is outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20pus Current at 185° F 6500 A
Maximum Energy Rating at 185° F 801J
Voltage Range 1 mA DC Testat 77° F 212-268 V
$/|7%X.FCIamping Voltage 8x20us, 100A at 395 \/
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide a power line surge protector that is a two-stage device that will allow connection of the
radio frequency interference filter between the stages of the device. Ensure that a maximum
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum
clamp voltage of 395V at 20,000A with a nominal series inductance of 200uh. Ensure that the
voltage does not exceed 395V. Provide devices that comply with the following:
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Frequency (Hz) Minimum Insertion Loss
(dB)

60 0
10,000 30
50,000 55
100,000 50
500,000 50
2,000,000 60
5,000,000 40
10,000,000 20
20,000,000 25

6.3. MATERIALS - TYPE 170E CABINETS
A. Type 170 E Cabinets General:

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet
Assembly Specification (dated July 2008), except as required herein.

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. Do not reassign load switches to accommodate overlaps unless shown on electrical
details. Provide 336S pole mounted cabinets that are 46 high with 40” high internal rack
assemblies.

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases,
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not
reassign load switches to accommodate overlaps unless shown on electrical details.

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and
model 242 DC isolators according to the electrical details. As a minimum, provide one (1) model
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1)
DC isolator (located in slot 114), and four (4) model 430 flash transfer relays (provide seven (7)
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet.

B. Type 170 E Cabinet Electrical Requirements:

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict
monitor initiated flashing operation, the controller starts up in the programmed start up phases and
start up interval.

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or
container and placed in the cabinet drawer.

All AC+ power is subject to radio frequency signal suppression.

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge
protection for the full capacity of the cabinet input file. Provide surge suppression devices that
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operate properly over a temperature range of -40° F to +185° F. Ensure the surge suppression
devices provide both common and differential modes of protection.

Provide a pluggable power line surge protector that is installed on the back of the PDA (power
distribution assembly) chassis to filter and absorb power line noise and switching transients. Ensure
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the
purpose of remote sensing. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Occurrences (8x20us waveform).................... 10 minimum @ 20,000A
Maximum Clamp Voltage............................ 395VAC

Operating Current............cooovvieiiiiniineennennnn.. 15 amps

Response Time.........cccoovviiiiiiiiiiiiiiien. < 5 nanoseconds

Provide a loop surge suppressor for each set of loop terminals in the cabinet. Ensure the device
meets the following specifications:

Peak Surge Current (6 times, 8x20ps)

(Differential Mode)..............coeviiininni. 400A

(Common Mode).........covvviiiinniiniannnnn. 1,000A
Occurrences (8x20us waveform).................... 500 min @ 200A
Maximum Clamp Voltage

(Differential Mode @400A)..................... 35V

(Common Mode @1,000A)............cce.e.... 35V
Response Time...........oooeviiiiiiiiiiiiiiiin < 5 nanoseconds
Maximum Capacitance.............ooeeeveenneennnn.. 35 pF

Provide a data communications surge suppressor for each communications line entering or
leaving the cabinet. Ensure the device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 min @ 2,000A

Maximum Clamp Voltage................cc.ooeeeennn. Rated for equipment protected
Response Time.........c..ooviiiiiiiiiiiiiiien., < 1 nanosecond

Maximum Capacitance.............coeeevvueruennnnn. 1,500 pF

Maximum Series Resistance......................... 15Q
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Provide a DC signal surge suppressor for each DC input channel in the cabinet. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 10,000A

Occurrences (8x20us waveform).................... 100 @ 2,000A
Maximum Clamp Voltage...................oeevennn. 30V
Response Time............ooviiiiiiiiiiiiiiiiian. < 1 nanosecond

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input. Ensure the
device meets the following specifications:

Peak Surge Current (Single pulse, 8x20us)........ 20,000A

Maximum Clamp Voltage........................... 350VAC

Response Time.........cooovvviiiiiiiiiiiiiiinan <200 nanoseconds
Discharge Voltage..............cccooeviiiiiiinn.. <200 Volts @ 1,000A
Insulation Resistance................c.cooeviininen... >100 MQ

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand
maximum overcurrents which could occur before protective device thresholds are attained and
current flow is interrupted.

If additional surge protected power outlets are needed to accommodate fiber transceivers,
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum
rating of 15 A/ 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA.
Ensure power outlet strip is mounted securely; provide strain relief if necessary.

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide
the controller unit with a Door Ajar alarm when either the front or the rear door is open. Ensure the
door switches apply DC ground to the Input File when either the front door or the rear door is open.
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FRONT RE AR
DOOR AJAR DOOR AJAR
J11-W on 332 J11-W on 332
(19-5P on 3365) (19-SP on 336S)
bDs1 Ds2
DCN DCN
NOTE: PUSH NOTE: PUSH
BUTTON N/C BUTTON N/C

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit
breaker).

FUSE 1.04 FRONT LIGHT

Ds3

FLUDRSESCENT LAMP
NOTE: PUSH BUTTON N/C

NEUTRAL BUS
FUSE 1.04A REAR L IGHT
0s4
FLUDRSESCENT LAMP
NOTE: PUSH BUTTON N/C
E0CB T0

ER1
GF [ DUPLEX

15 A
h

EQUIPMENT DUPLEX

EQ CB LINE LOAD

= o |
e
T1-10 = =
LINE LOAD
T0

<NELITRAL BUS

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel
on the rear door. Ensure that the police panel door permits access to the police panel when the main
door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open.
Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel
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door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA
Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the
intersection operation between normal stop-and-go operation (AUTO) and manual operation
(MANUAL). Ensure that manual control can be implemented using inputs and software such that the
controller provides full programmed clearance times for the yellow clearance and red clearance for
each phase while under manual control.

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.

Ensure the 336S cabinet Input File is wired as follows:

336S Cabinet
Port-Bit/C-1 Pin Assignment
Slot # 1 2 3 4 5 6 7 8 9 |10 | 11 | 12 | 13 | 14

C-1
(Spares)

Port 3211|3413 |31 |12 (33|14 |25|55]|56]|51]52]6-7
C-1 56 | 39 | 58 | 41 | 55 | 40 | 57 | 42 | 51 | 71 | 72 | 67 | 68 | 81
Port 2-1 1523|1722 |16 |24 |18 |26 |57]|58| 53| 54| 6-8
C-1 47 | 43 | 49 | 45 | 48 | 44 | 50 | 46 | 52 | 73 | 74 | 69 | 70 | 82

59 | 60 | 61 | 62 | 63 | 64 | 65 | 66 | 75 | 76 | 77 | 78 | 79 | 80

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the
rear of the PDA.

Provide detector test switches mounted at the top of the cabinet rack or other convenient location
which may be used to place a call on each of eight phases based on the chart below. Provide three
positions for each switch: On (place call), Off (normal detector operation), and Momentary On
(place momentary call and return to normal detector operation after switch is released). Ensure that
the switches are located such that the technician can read the controller display and observe the
intersection.

Connect detector test switches for cabinets as follows:
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336S Cabinet 332 Cabinet
Detector Call Switches | Terminals| Detector Call Switches | Terminals
Phase 1 11-F Phase 1 11-W
Phase 2 12-F Phase 2 14-W
Phase 3 13-F Phase 3 I5-W
Phase 4 14-F Phase 4 18-W
Phase 5 I5-F Phase 5 J1-W
Phase 6 16-F Phase 6 J4-W
Phase 7 17-F Phase 7 J5-W
Phase 8 18-F Phase 8 J8-W

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent
contacts per side, dual-sided with 0.156 inch contact centers. Provide the PCB 28/56 connector
contacts with solder eyelet terminations. Ensure all connections to the PCB 28/56 connector are
soldered to the solder eyelet terminations.

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector
pin assignments (include all wires for auxiliary output file connection). Wire pins 13, 16, R, and U
of the CMU connector to a separate 4 pin plug, P1, as shown below. Provide a second plug, P2,
which will mate with P1 and is wired to the auxiliary output file as shown below. Provide an
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown
below. When no auxiliary output file is installed in the cabinet, provide wires for the green and
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires
for the P2 plug. Terminate the two-foot wires with ring type lugs, insulated, and bundled for
optional use.

P1 P2 P3
PIN [FUNCTION| CONN TO ||[FUNCTION| CONNTO ||FUNCTION| CONN TO
1 CH-9G CMU-13 OLA-GRN Al123 2P-YEL 114
2 CH-9Y CMU-16 OLA-YEL Al22 4P-YEL 105
3 CH-10G CMU-R OLB-GRN Al26 6P-YEL 120
4 CH-10Y CMU-U OLB-YEL Al125 8P-YEL 111

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as
specified in LA Specification No. 54-053-08.

Provide a P20 connector that mates with and is compatible with the red interface connector
mounted on the front of the conflict monitor. Ensure that the P20 connector and the red interface
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connector on the conflict monitor are center polarized to ensure proper connection. Ensure that
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition
and place the cabinet into flashing operation.

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.
Ensure the length of these wires is a minimum of 42 inches in length. Provide a durable braided
sleeve around the wires to organize and protect the wires.

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor
as shown below. Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of
the P20 connector. When no auxiliary output file is installed in the cabinet, provide wires for
channels 9 through 12 reds. Provide a wire for special function 1. Terminate the unused wires with
ring type lugs, insulated, and bundled for optional use.

P20 Connector

PIN FUNCTION CONNTO PIN FUNCTION CONNTO
1 Channel 15 Red 119 2 Channel 16 Red 110
3 Channel 14 Red 104 4 Chassis GND 01-9
5 Channel 13 Red 113 6 N/C
7 Channel 12 Red AUX 101 8 Spec Function 1
9 Channel 10 Red AUX 124 10 | Channel 11 Red AUX 114
11 Channel 9 Red AUX 121 12 Channel 8 Red 107
13 Channel 7 Red 122 14 Channel 6 Red 134
15 Channel 5 Red 131 16 Channel 4 Red 101
17 Channel 3 Red 116 18 Channel 2 Red 128
19 Channel 1 Red 125 20 Red Enable 01-14

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket
located on the Input Panel or on the rear of the PDA.

Do not wire pin 12 of the load switch sockets.

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay.

Provide a two pole, ganged circuit breaker for the flash bus circuit. Ensure the flash bus circuit
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000
RMS symmetrical amperes short circuit current rating. Do not provide the auxiliary switch feature
on the flash bus circuit breaker. Ensure the ganged flash bus circuit breaker is certified by the circuit
breaker manufacturer to provide gang tripping operation.
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FCB1 10A TA-1 OLA,OLB.OLE
T1-9 aren 1CKT#1 T2.—2 PHASE 1.6
: T i P T2.—3 PHASE 2.5
FCB1 and FCB2 are 0 T-2 TA-2 OLC.OLD-OLF
port of a 2 pole. i ﬂ_{ﬁq
ganged 10 amp !
circuit breaker. i
4A L™ 1 ckre3 72-4 PHASE 3.8
. u
FCB2 10A FLASHER 2 s B
CKT#4 T2-5 PHASE 4.7
Ensure auxiliary output files are wired as follows:
AUXILIARY OUTPUT FILE
TERMINAL BLOCK TA ASSIGNMENTS
POSITION | FUNCTION
1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3
(OLE)
2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3
(OLF)
3 Flash Transfer Relay Coils
4 AC -
5 Power Circuit 5
6 Power Circuit 5
7 Equipment Ground Bus
8 NC

Provide four spare load resistors mounted in each cabinet. Ensure each load resistor is rated as
shown in the table below. Wire one side of each load resistor to AC-. Connect the other side of
each resistor to a separate terminal on a four (4) position terminal block. Mount the load resistors
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service

Panel.
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ACCEPTABLE LOAD RESISTOR
VALUES

VALUE (ohms) WATTAGE
15K-19K 25W (min)
2.0K - 3.0K 10W (min)

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1.

C. Type 170 E Cabinet Physical Requirements:

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as
specified in LA Specification No. 54-053-08. Do not provide a Communications Terminal Panel as
specified in LA Specification No. 54-053-08. Do not provide terminal block TBB on the Service
Panel. Do not provide Cabinet Verification Test Program software or associated test jigs as
specified in LA Specification No. 54-053-08.

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on
the cabinet is stainless steel or a Department approved non-corrosive alternate.

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same
standards as the cabinet and doors.

Provide front and rear doors with latching handles that allow padlocking in the closed position.
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key.
Provide an additional 4.0 inches minimum gripping length.

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1)
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked
position only.

Provide a surge protection panel with 16 loop surge protection devices and designed to allow
sufficient free space for wire connection/disconnection and surge protection device replacement. For
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to
protect four slots. Provide no protection devices on slot 114.

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs,
inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly
fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack
assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file
without removing the surge protection panel assembly or its parts. Have the surge protection devices
mounted horizontally on the panel and soldered to the feed through terminals of four 14 position
terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is
connected to the upper slots and the bottom row of terminals is connected to the bottom slots.
Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of
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the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG
green wire connects the surge protection panel assembly ground bus to the main cabinet equipment
ground.
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily
removable. Mount the surge protection devices in vertical rows on each panel and connect the
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devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge
protection panel, terminate all grounds from the surge protection devices on a copper equipment
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input
file using spade lugs for input file protection.

Provide permanent labels that indicate the slot and the pins connected to each terminal that may
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal
pins of the input slots (either D & E for upper or J & K for lower).

Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in
the fully extended position and does not inhibit the removal of the 2070L controller or removal of
cards inside the controller when fully extended. Provide a locking mechanism that is easily released
when the shelf is to be returned to its non-use position directly under the controller.

D. Model 2018 Enhanced Conflict Monitor:

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.
Ensure each channel consists of a green, yellow, and red field signal input. Ensure that the conflict
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210
monitor unit and other requirements stated in this specification.

Ensure the conflict monitor is provided with an 18 channel conflict programming card. Pin EE
and Pin T of the conflict programming card shall be connected together. Pin 16 of the conflict
programming card shall be floating. Ensure that the absence of the conflict programming card will
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until
the programming card is properly inserted and the conflict monitor is reset.

Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically
display the status of the monitor under normal conditions and to provide a comprehensive review of
field inputs with monitor status under fault conditions. Ensure that the monitor indicates the
channels that were active during a conflict condition and the channels that experienced a failure for
all other per channel fault conditions detected. Ensure that these indications and the status of each
channel are retained until the Conflict Monitor is reset. Furnish LED indicators for the following:

e AC Power (Green LED indicator)

e VDC Failed (Red LED indicator)

e WDT Error (Red LED indicator)

e Conflict (Red LED indicator)

e Red Fail (Red LED indicator)

e Dual Indication (Red LED indicator)
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e Yellow/Clearance Failure (Red LED indicator)
e PCA/PC Ajar (Red LED indicator)
e Monitor Fail/Diagnostic Failure (Red LED indicator)

e 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18
channels)

Provide a switch to set the Red Fail fault timing. Ensure that when the switch is in the ON
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode). Ensure that when the
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode).

Provide a switch to set the Watchdog fault timing. Ensure that when the switch is in the ON
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode). Ensure that when the
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode).

Provide a jumper or switch to set the AC line brown-out levels. Ensure that when the jumper is
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 VVrms,
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is
set to 400 +/- 50ms (2018 mode). Ensure that when the jumper is not present or the switch is in the
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210
mode).

Provide a jumper or switch that will enable and disable the Watchdog Latch function. Ensure
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function
is disabled. In this mode of operation, a Watchdog fault will be reset following a power loss,
brownout, or power interruption. Ensure that when the jumper is present or the switch is in the ON
position the Watchdog Latch function is enabled. In this mode of operation, a Watchdog fault will
be retained until a Reset command is issued.

Provide a jumper that will reverse the active polarity for pin #EE (output relay common). Ensure
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode).

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor
with a red interface connector mounted on the front of the monitor. Ensure the connector is a 20 pin,
right angle, center polarized, male connector with latching clip locks and polarizing keys. Ensure
the right angle solder tails are designed for a 0.062” thick printed circuit board. Keying of the
connector shall be between pins 3 and 5, and between 17 and 19. Ensure the connector has two rows
of pins with the odd numbered pins on one row and the even pins on the other row. Ensure the
connector pin row spacing is 0.10” and pitch is 0.10”. Ensure the mating length of the connector
pins is 0.24”. Ensure the pins are finished with gold plating 30p” thick.
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Ensure the red interface connector pins on the monitor have the following functions:

Pin # Function Pin # Function

1 Channel 15 Red 2 Channel 16 Red

3 Channel 14 Red 4 Chassis Ground

5 Channel 13 Red 6 Special Function 2
7 Channel 12 Red 8 Special Function 1
9 Channel 10 Red 10 Channel 11 Red
11 Channel 9 Red 12 Channel 8 Red

13 Channel 7 Red 14 Channel 6 Red

15 Channel 5 Red 16 Channel 4 Red

17 Channel 3 Red 18 Channel 2 Red

19 Channel 1 Red 20 Red Enable

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a
latching fault condition and place the cabinet into flashing operation.
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function
input shall be sensed not active when the input voltage is less than 50 VVrms or the duration is less
than 250 ms. A Special Function input is undefined by these specifications and may or may not be
sensed active when the input voltage is between 50 Vrms and 70 VVrms or the duration is between 250
ms and 550 ms.

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following
requirements:

e consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on”
condition;

e consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off”
condition (no valid signal);

e consider a Red input between 50 Vrms and 70 VVrms or with a duration between 200 ms and
500 ms to be undefined by these specifications;

e consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms
as an “on” condition;

e consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as
an “off” condition; and

e consider a Green or Yellow input between 15 Vrms and 25 VVrms or with a duration between
200 ms and 500 ms to be undefined by these specifications.

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through
the external remote reset input for the following failures:

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms
when used with a 2070 controller, ensure monitor will trigger and put the intersection into
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. Have red monitoring occur when all of the following input
conditions are in effect:

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70
Vrms, off at less than 50 Vrms, undefined between 50 and 70 VVrms), and

b) Neither Special Function 1 nor Special Function 2 inputs are active.
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¢) Pin #EE (output relay common) is not active

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a
green is missing or shorter than 2.7 seconds (with = 0.1-second accuracy). If a channel fails
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (+ 0.1 second)
following the detection of an “on” signal at a Green input for that channel, ensure that the
monitor triggers and generates a clearance/short yellow error fault indication. Short/missing
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches
located on the conflict monitor. This fault shall not occur when the channel is programmed
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common)
IS active.

3. Dual Indications on the Same Channel: In this condition, more than one indication
(R)Y,G) is detected as “on” at the same time on the same channel. If dual indications are
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and
displays the proper failure indication (Dual Ind fault). If this condition is detected for less
than 200 ms, ensure that the monitor does not trigger. G-Y-R dual indication monitoring
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or
pin #EE (output relay common) is active.

4. Configuration Settings Change: The configuration settings are comprised of (as a
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any
option switches, any option jumpers, and the Watchdog Enable switch. Ensure the conflict
monitor compares the current configuration settings with the previous stored configuration
settings on power-up, on reset, and periodically during operation. If any of the configuration
settings are changed, ensure that the conflict monitor triggers and causes the program card
indicator to flash. Ensure that configuration change faults are only reset by depressing and
holding the front panel reset button for a minimum of three seconds. Ensure the external
remote reset input does not reset configuration change faults.

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz £
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level. Ensure the
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore”
level. Ensure the AC Power indicator will remain illuminated when the AC voltage returns above
the “restore” level. Should an AC Line power interruption occur while the monitor is in the fault
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the
correct fault and channel indicators will be displayed.

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a
power-up, an AC Line interruption, or a brownout restore. Ensure the conflict monitor will suspend
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of
4 Hz + 20% with a 50% duty cycle during this interval. Ensure the termination of the flash interval
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False
state and the AC Line voltage is greater than the “restore” level. If the watchdog input has not made
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5 transitions between the True and False state within 10 + 0.5 seconds, the monitor shall enter a
WDT error fault condition.

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54
research project for protected-permissive left turn signal displays. Ensure the conflict monitor will
operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and

Clearance. Provide a switch to select between the FY A mode and FY Ac mode. Provide a switch to
select each FYA phase movement for monitoring.

FYA mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 9 Red | Channel 10 Red | Channel 11 Red | Channel 12 Red
Yellow Channel 9 Channel 10 Channel 11 Channel 12
Arrow Yellow Yellow Yellow Yellow
Flashing Channel 9 Channel 10 Channel 11 Channel 12
Yellow
Green Green Green Green
Arrow
Green Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Arrow Green
FYAc mode
FYA Signal Phase 1 Phase 3 Phase 5 Phase 7
Head
Red Arrow | Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red
Yellow Channel 1 Channel 3 Channel 5 Channel 7
Arrow Yellow Yellow Yellow Yellow
Flashing
Yellow Channel 1 Channel 3 Green | Channel 5 Green | Channel 7 Green
Green
Arrow
Green Channel 9 Channel 9 Channel 10 Channel 10
Arrow Green Yellow Green Yellow
Version 12.5 41
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If a FYA channel pair is enabled for FY A operation, the conflict monitor will monitor the FYA
logical channel pair for the additional following conditions:

1.

Conflict: Channel conflicts are detected based on the permissive programming jumpers on
the program card. This operation remains unchanged from normal operation except for the
solid Yellow arrow (FYA clearance) signal.

Yellow Change Interval Conflict: During the Yellow change interval of the Permissive
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting
channels to the solid Yellow arrow channel (clearance) are active. These conflicting
channels shall be determined by the program card compatibility programming of the
Permissive Turn channel (flashing Yellow arrow). During the Yellow change interval of the
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined
by the program card compatibility programming of the Protected Turn channel (solid Green
arrow).

Flash Rate Detection: The conflict monitor unit shall monitor for the absence of a valid
flash rate for the Permissive turn channel (flashing Yellow arrow). If the Permissive turn
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the
conflict monitor does not trigger. Ensure the conflict monitor will remain in the triggered (in
fault mode) state until the unit is reset at the front panel or through the external remote reset
input. Provide a jumper or switch that will enable and disable the Flash Rate Detection
function. Ensure that when the jumper is not present or the switch is in the OFF position the
Flash Rate Detection function is enabled. Ensure that when the jumper is present or the
switch is in the ON position the Flash Rate Detection function is disabled.

Red Monitoring or Absence of Any Indication (Red Failure): The conflict monitor unit
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA
channel pair (RA, YA, FYA, GA).

Dual Indications on the Same Channel: The conflict monitor unit shall detect a dual
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the
same time.

Short/Missing Yellow Indication Fault (Clearance Error): The conflict monitor unit shall
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow
arrow) interval.

Ensure that the conflict monitor will log at least nine of the most recent events detected by the
monitor in non-volatile EEPROM memory (or equivalent). For each event, record at a minimum the
time, date, type of event, status of each field signal indication with RMS voltage, and specific
channels involved with the event. Ensure the conflict monitor will log the following events: monitor
reset, configuration, previous fault, and AC line. Furnish the signal sequence log that shows all
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds
prior to the current fault trigger point. Ensure the display resolution of the inputs for the signal
sequence log is not greater than 50 ms.
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For conflict monitors used within an Ethernet communications system, provide a conflict
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by
a local notebook computer and remotely via a workstation or notebook computer device connected
to the signal system local area network. The Ethernet port shall be electrically isolated from the
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation. Integrate
monitor with Ethernet network in cabinet. Provide software to retrieve the time and date from a
network server in order to synchronize the on-board times between the conflict monitor and the
controller. Furnish and install the following Windows based, graphic user interface software on
workstations and notebook computers where the signal system client software is installed: 1)
software to view and retrieve all event log information, 2) software that will search and display a list
of conflict monitor IP addresses and 1Ds on the network, and 3) software to change the conflict
monitor’s network parameters such as IP address and subnet mask.

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female
connector) on the front panel of the conflict monitor in order to provide communications from the
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis
Ground. Ensure that the controller can receive all event log information through a controller
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module
(2070). Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm
Port 1 of the 2070 controller. Ensure conflict monitor communicates with the controller. Provide a
Windows based graphic user interface software to communicate directly through the same monitor
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished
laptop computer. The RS-232C/D compliant port on the monitor shall allow the monitor to function
as a DCE device with pin connections as follows:

Conflict Monitor RS-232C/D (DB-9 Female) Pinout
Pin Number Function 1/0
1 DCD O
2 TX Data O
3 RX Data I
4 DTR I
5 Ground -
6 DSR o)
7 CTS I
8 RTS o)
9 NC -
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MONITOR BOARD EDGE CONNECTOR
Pin # Function (Back Side) Pin # Function (Component

Side)

1 Channel 2 Green A Channel 2 Yellow

2 Channel 13 Green B Channel 6 Green

3 Channel 6 Yellow C Channel 15 Green

4 Channel 4 Green D Channel 4 Yellow

5 Channel 14 Green E Channel 8 Green

6 Channel 8 Yellow F Channel 16 Green

7 Channel 5 Green H Channel 5 Yellow

8 Channel 13 Yellow J Channel 1 Green

9 Channel 1 Yellow K Channel 15 Yellow

10 Channel 7 Green L Channel 7 Yellow

11 Channel 14 Yellow M Channel 3 Green

12 Channel 3 Yellow N Channel 16 Yellow

13 Channel 9 Green P Channel 17 Yellow

14 Channel 17 Green R Channel 10 Green

15 Channel 11 Yellow S Channel 11 Green

16 Channel 9 Yellow T Channel 18 Yellow

17 Channel 18 Green U Channel 10 Yellow

18 Channel 12 Yellow V Channel 12 Green

19 Channel 17 Red w Channel 18 Red

20 Chassis Ground X Not Assigned

21 AC- Y DC Common

22 Watchdog Timer Z External Test Reset

23 +24VDC AA +24VDC

24 Tied to Pin 25 BB Stop Time (Output)

25 Tied to Pin 24 CC Not Assigned

26 Not Assigned DD Not Assigned

27 Relay Output, Side #3, N.O. EE Relay Output,Side

#2,Common
28 Relay Output, Side #1, N.C. FF AC+
-- Slotted for keying between Pins 17/U and 18/V
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS

Pin #

Function (Back Side)

Pin #

Function (Component

Side)

NNNNNRPRPRRERERRRERRE
EWONRPOCOWO~NOUDMWNROO®NOO AWM R

25
26
27
28

Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
Channel 16 Green
N/C

Channel 1 Yellow
Channel 2 Yellow
Channel 3 Yellow
Channel 4 Yellow
Channel 5 Yellow
Channel 6 Yellow
Channel 7 Yellow
Channel 8 Yellow

Channel 17 Green
Channel 18 Green
Channel 16 Green

Yellow Inhibit Common

EEN<KXE<KCHOTVZErX«ITMOUO®D>

cc
DD
EE
FF

Channel 1 Green
Channel 2 Green
Channel 3 Green
Channel 4 Green
Channel 5 Green
Channel 6 Green
Channel 7 Green
Channel 8 Green
Channel 9 Green
Channel 10 Green
Channel 11 Green
Channel 12 Green
Channel 13 Green
Channel 14 Green
Channel 15 Green
PC AJAR

Channel 9 Yellow
Channel 10 Yellow
Channel 11 Yellow
Channel 12 Yellow
Channel 13 Yellow
Channel 14 Yellow
Channel 15 Yellow
Channel 16 Yellow

Channel 17 Yellow
Channel 18 Yellow

PC AJAR (Program Card)

Channel 17 Green

-- Slotted for keying between Pins 24/BB and 25/CC
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E. Preemption and Sign Control Box

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.
Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the
opposite side of the cabinet. Furnish the material of the box from a durable finished metallic or
thermoplastic case. Ensure the size of the box is not greater than 7(l) x 5(w) x 5(d) inches. Ensure
that no modification is necessary to mount the box on the cabinet cage.

Provide the following components in the preemption and sign control box: relays, fuses, terminal
blocks, MOVs, resistor, RC network, lamp, and push button switch.
Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil)

with an 8-pin octal-style plug and associated octal base. Provide contact material made of AgCdO
with a 10 amp, 240 VAC rating. Ensure the relay has a specified pickup voltage of 102 VAC.

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC
input and zero-crossing (resistive load) 25 amp @ 120 VAC output. Ensure the relay turns on at 90
Vrms within 10 ms and turns off at 10 Vrms within 40 ms. Ensure the relay has physical
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characteristics as shown in the wiring detail in Figure 1. Provide 4 terminal screws with saddle
clamps.

Provide fuses F1 and F2 as a UL Listed ¥4" x 1-1/4" glass tube rated at 250 volts with a 10kA
interrupting rating. Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a
maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the
ampere rating, respectively. Ensure F2 slow-blow (time-delay) fuses have a minimum opening
times of 12 seconds at 200 percent of the ampere rating. Provide fuse holders that are UL
Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs
which accept ¥4" x 1-1/4" glass tube fuses.

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or
thermosetting plastic. Ensure each terminal block is of closed back design and has recessed-screw
terminals with molded barriers between terminals. Ensure each terminal block is labeled with a
block designation. Ensure each terminal is labeled with the function and a number.

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have
electrical performance as outlined below.

PROPERTIES OF MOV SURGE PROTECTOR
Maximum Continuous Applied Voltage at 150 VAC (RMS)
185° F 200 VDC
Maximum Peak 8x20us Current at 185° F 6500 A
Maximum Energy Rating at 185° F 80J
Voltage Range 1 mA DC Testat 77° F 212-268 V
$/|7%x.|:CIamp|ng Voltage 8x20us, 100A at 395 \/
Typical Capacitance (1 MHz) at 77° F 1600 pF

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and
attaching leads. Ensure the resistor is spaced apart from surrounding wires.

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life
rating at 50,000 hours.

Wire the preemption and sign control box as shown in Figure 1.
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6.4. MATERIALS -TYPE 170 DETECTOR SENSOR UNITS

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,”
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with
Erratum 1.

6.5. MATERIALS - TYPE 2070E CONTROLLERS
Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated
March 12, 2009, plus Errata 1 dated January 21, 2010) except as required herein.

Furnish Model 2070E controllers. Ensure that removal of the CPU module from the controller
will place the intersection into flash.
The Department will provide software at the beginning of the burning-in period. Contractor shall
give 5 working days notice before needing software. Program software provided by the Department.
Provide Model 2070E controllers with the latest version of OS9 operating software and device
drivers, composed of the unit chassis and at a minimum the following modules and assemblies:
e MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)
e MODEL 2070-2A or approved MODEL 2070-2E, Field I/0 Module (FI/O)
e Note: Configure the Field I/O Module to disable both the External WDT
Shunt/Toggle Switch and SP3 (SP3 active indicator is “oft”)
e MODEL 2070-3B, Front Panel Module (FP), Display B (8x40)
e MODEL 2070-4, Power Supply Module, 10 AMP
e MODEL 2070-7A, Async Serial Com Module (9-pin RS-232)

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all
master controller locations.

For each master location and central control center, furnish a U.S. Robotics V.92 or approved
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications.

7. RELOCATE EXISTING EMERGENCY VEHICLE DETECTION EQUIPMENT
7.1.DESCRIPTION

Relocate and reinstall existing emergency vehicle preemption equipment as required.
7.2.MATERIALS

Ensure that any emergency vehicle preemption equipment is fully compatible with the existing
preemption system employed by the City of Havelock West End Station.

Furnish emergency vehicle detector cable to provide power between the detector and
corresponding phase selector inside the traffic signal cabinet. Provide cable that is fully compatible
with the existing emergency vehicle detector.

7.3.CONSTRUCTION METHODS

Install emergency vehicle detectors overhead on messenger cable using required attachment
hardware and in accordance with the manufacturer’s instructions. Mount detectors such that it
permits a direct, unobstructed line-of-sight to vehicle approaches.
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Transfer existing phase selector cards from the existing traffic signal control cabinet to the
appropriate slot in the new traffic signal control cabinet. Test the installation with the cooperation of
the West End Station.

7.4.MEASUREMENT AND PAYMENT

Relocate emergency vehicle detector will be measured and paid as the actual number of existing
emergency vehicle detectors relocated to a different position at an intersection and accepted.

Relocate emergency vehicle phase selectors will be measured and paid as the actual number of
existing emergency vehicle phase selectors transferred from existing cabinets and installed in new
cabinets at an intersection and accepted.

Emergency vehicle detector cable will be measured and paid as the actual number of linear feet
of detector cable furnished, installed and accepted.

No measurement will be made of hardware or fasteners required to mount emergency vehicle
detectors on messenger cable (i.e., span wire) as such equipment will be considered incidental to
relocating emergency vehicle detectors.

Payment will be made under:

Relocate Emergency VENICIe DEtECION .........ccveviiiieiieiecee e Each
Relocate Emergency Vehicle Phase SeleCtors ... Each
Emergency Vehicle Detector Cable...........cccooviieiiiiicie e Linear Feet
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PROJECT SPECIAL PROVISIONS
STRUCTURE AND CULVERTS

MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04)

BENEATH PROPOSED STRUCTURE AT STATION 32+25.84 -YEBO1-

1.0

2.0

3.0

4.0

GENERAL

Maintain traffic on US 70 as shown in Traffic Control Plans and as directed by the
Engineer.

Provide a minimum temporary vertical clearance of 17°-0” at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing
girders, as described herein, at the above station before beginning work at this location.
Have the drawings and design calculations prepared, signed, and sealed by a North
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve
the Contractor of the responsibility for the safety of the method or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any
travelway or shoulder area where traffic is maintained. Install the protective system before
beginning any construction operations over traffic. In addition, for these same areas, keep
the overhang falsework in place until after the rails have been poured.

BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially
those eccentric to the vertical axis of the member during all stages of erection and
construction. Before casting of intermediate diaphragms, decks, or connecting steel
diaphragms do not allow the horizontal movement of girders to exceed % inch.

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.
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TEMPORARY BENTS (9-30-11)

When girder erection requires the use of temporary bents, design, construct, maintain and
afterwards remove the temporary bents in accordance with the Standard Specifications and this
Special Provision. For the purpose of this Special Provision, the term “temporary bents”
includes girder erection temporary bents, vertical shoring and proprietary shoring systems.

Temporary bents for structures over railroads shall maintain a minimum horizontal clearance of
25’ from center of track.

Design temporary bents in accordance with the 1995 AASHTO Guide Design Specification for
Bridge Temporary Works (including the 2008 Interim Revisions) and the Project Special
Provision entitled “Falsework and Formwork”. The design calculations and detailed drawings of
the structural components shall be signed and sealed by a North Carolina Registered Professional
Engineer.

Submit design calculations and detailed drawings of temporary bents to the Engineer for review
and approval. The detailed drawings shall show the position of the temporary bents in
relationship to the existing travel way, the location of the temporary bents with respect to the
ends of the girders, the top of support elevations for setting girders in the cambered position, and
a girder erection procedure. For stream crossings, determine the bent stability assuming a scour
depth equal to 250% of the pile diameter or width below the existing bed elevation. The
Engineer may require a more detailed analysis of scour depth for temporary bents containing
more than a single row of piles.

Include all material specifications for new and used materials in the detail drawings. In addition,
show the location of the used materials indicating condition of the material, the location and
geometry of existing but unused holes, attachments left over from previous use and any other
irregularities in the material. Account for the condition of all used materials in the design
calculations.

For all manufactured components, provide engineering data supplied by the manufacturer. For
proprietary shoring systems, evaluate differential leg loading.

Provide access to all new and used materials for inspection prior to assembly.

Before the temporary bent is loaded, the contractor shall inspect the bent in the presence of the
Engineer, and submit a written statement certifying that the erected bent complies with the
approved detailed drawings. Any condition or material that does not comply with the accepted
drawings, or any other condition deemed unsatisfactory by the Engineer, is cause for rejection
until corrections are made.

Remove temporary bents in such a manner as to permit the structure to uniformly and gradually
take the stresses due to its own weight. During removal do not disturb or otherwise damage the
finished work.
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Unless otherwise specified, temporary bents will not be directly measured. Payment will be full
compensation at the contract unit prices for the various pay items requiring temporary bents.

PLACING LOAD ON STRUCTURE MEMBERS (11-27-12)

The 2012 Standard Specifications shall be revised as follows:
In Section 420-20 — Placing Load on Structure Members replace the first sentence of the fifth
paragraph with the following:

Do not place vehicles or construction equipment on a bridge deck until the deck concrete

develops the minimum specified 28 day compressive strength and attains an age of at least 7
curing days.

DISC BEARINGS (2-3-14)

1.0 GENERAL

This item consists of furnishing, fabrication and installation of disc bearings in accordance
with AASHTO LRFD Bridge Design Specifications, the Standard Specifications, the
recommendations of the manufacturer, the details shown on the plans and as specified
herein. Disc Bearings consist of a polyether urethane structural element (elastomeric disc)
confined by upper and lower steel bearing plates. Equip disc bearings with a shear
restriction mechanism (shear pin) to prevent movement of the disc. Supply disc bearings as
fixed bearings and guided expansion bearings as designated by the Contract Documents.

Fixed disc bearings allow rotation but no longitudinal or transverse movement in the
bearing plane. Fixed bearings consist of a steel sole plate, an elastomeric disc, a shear pin,
a steel upper bearing plate, a steel lower bearing plate, a steel masonry plate, a preformed
bearing pad, anchor bolts, nuts and washers.

Guided expansion disc bearings allow rotation and only longitudinal movement in the
bearing plane. Guided expansion disc bearings consist of a steel sole plate, a polished
stainless steel sheet welded to the bottom of the sole plate within the sliding region, a steel
upper bearing plate, a layer of virgin polytetrafluoroethylene (PTFE) material bonded to the
top and sides of the upper plate within the sliding regions, guide bars welded to the bottom
of the sole plate surrounding the sliding region to restrict transverse movement, polished
stainless steel sheets welded to the sides of the guide bars within the sliding regions, an
elastomeric disc, a shear pin, a steel lower bearing plate, a steel masonry plate, a preformed
bearing pad, anchor bolts, nuts, washers, pipe sleeves, a closure plate, grout and various
sizes of standard pipe, and any other necessary material as detailed on the plans. Align the
stainless steel sheet on the bottom of the sole plate with the PTFE material on the top of the
upper bearing plate. Align the PTFE material on the sides of the upper bearing plate with
the stainless steel sheets on the sides of the guide bars.
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2.0 MATERIALS
Use disc bearings produced by the same manufacturer.

Use AASHTO M270 Grade 50W (345W) or Grade 50 (345) for all steel plates except the
stainless steel sheets in the disc bearings. Clean, coat, and seal the plates in the disc
bearing assemblies except for the areas with special facings and the areas that come in
contact with the elastomer disc, in accordance with the Special Provision for “Thermal
Sprayed Coatings (Metallization)”. The surfaces shall be coated to a thickness of 8 mils
minimum on all external parts. Repair surfaces that are abraded or damaged after the
application of metallizing in accordance with the Special Provision for “Thermal Sprayed
Coatings (Metallization)”.

Provide anchor bolts and nuts in accordance with the Standard Specifications.

When the maximum plan dimension of the sheet is 12" or less, provide a stainless steel
sheet in expansion disc bearings that is at least 16 gage or 1/16". When the maximum plan
dimension is greater than 12", provide a stainless steel sheet that is at least 11 gage or 1/8".
Ensure that all stainless steel sheets are in conformance with ASTM A240/A167 Type 304
and polished to a minimum #8 mirror surface finish.

Blast clean the surfaces of the steel sole plate and the steel guide bars that will be attached
to the stainless steel sheets to a near white condition in accordance with the Standard
Specifications. Position and clamp the back of the stainless steel sheets in contact with the
steel sole plate and the steel guide bars. Apply the stainless steel sheets to the blast cleaned
surfaces of the steel sole plate and the steel guide bars as soon as possible after blasting and
before any visible oxidation of the blast cleaned surfaces occurs. Weld the stainless steel
sheets continuously around the perimeter using a tungsten inert gas, wire-fed welder.

For the PTFE sheets bonded to the top and side sliding surfaces of the steel upper bearing
plate, used as mating surfaces for the stainless steel sheets attached to the steel sole plate
and the guide bars, provide an unfilled virgin PTFE sheet (recessed) or a glass-fiber filled
PTFE sheet, resulting from skiving billets formed under hydraulic pressure and heat.
Provide resin that conforms to the requirements of ASTM D4894 or D4895.

To bond the PTFE sheets and the steel upper bearing plate, use heat cured high temperature
epoxy capable of withstanding temperature of —320°F to 500°F.

Weld the guide bars in expansion bearings to the bottom of the sole plate. Alternatively,
integrate the guide bars and sole plate from the same piece of steel, ensuring that the
required dimensions are provided. Provide 1/16” clearances between the stainless steel
sheets attached to the side sliding surfaces of the guide bars and the PTFE sheet attached to
the side sliding surface of the steel upper bearing plate.

Mold the polyether urethane structural element (elastomeric disc) from a polyether
urethane compound. The top and bottom surfaces of the disc shall be roughened. Ensure
that the physical properties of the polyether urethane conform to the following
requirements:
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Physical Property ASTM Test Requirements

Method Min. Max.

Hardness, Type D D2240 60 64

Durometer

Tensile Stress psi D412

At 100% elongation 2000 ----

At 200% elongation 3700

Tensile Strength psi D412 5000 ----

Ultimate Elongation % D412 220 ----

Compression Set % D395 ---- 40

22 hrs. at 158°F

3.0 DESIGN

Design the disc bearings for the loads and movements shown on the contract plans.
However, use the anchor bolt size, length, spacing and masonry plate thickness as shown
on the contract plans and provide an overall bearing height within ¥ inch of the bearing
assembly height shown on the contract plans. Either combine and cast the sole plate and
upper bearing plate (for fixed bearings), the sole plate and guide bars (for expansion
bearings), and the lower bearing plate and masonry plate (for fixed and expansion bearings)
as a single unit or weld together prior to the installation of the disc.

Ensure access and removal of anchor bolt nut is not in conflict with the upper bearing plate,
guide bars or sole plate.

When designing the bearings, use the following allowable bearing stresses:

On polyether urethane structural element: 5000 psi
On PTFE Sliding Surface, filled or unfilled PTFE (recessed): 3500 psi
Submit eight sets of shop drawings and one set of design calculations for review, comments

and acceptance. Have a North Carolina Registered Professional Engineer check and seal
the shop drawings and design calculations.

After the Engineer reviews the drawings and, if necessary, corrections are made, submit
one 22" x 34" reproducible set of the working drawings.
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4.0 SAMPLING AND TESTING
A. Sampling

The manufacturer is responsible for randomly selecting and testing sample bearings from
completed lots of bearings. The manufacturer is also responsible for certifying that the
completed bearings and their components have been tested and are in compliance with the
requirements of this Special Provision. The manufacturer shall furnish the results of the
tests to the Materi